


CALL ORDER
LETTING DATE

INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
110 CONTRACT ID : IR-29715-A

10/31/07 10:00 AM DISTRICT 63
CONTRACT TIME : 12/31/12 COMPLETION DATE

COUNTIES : MARION

PROJECT(S) : 0600637

3,757,755.40
5,971,194.80
6,277,000.00
7,556,653.94

DATE
PAGE

11/19/07
110 -1

% OVER
LOW BID

100.0000%
158.9032%
167.0412%
201.0949%

CONTRACT DESCRIPTION : URBAN
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-0821499 JAMES H DREW CORPORATION

2 74-2851603 QUANTA SERVICES, INC.

3 36-2066660 DIVANE BROTHERS ELECTRIC

4 94-3198006 TRANSCORE ITS LLC

5 36-1460460 MEADE ELECTRIC CO

8,198,326.63

218.1708%



CALL ORDER : 110

LETTING DATE : 10/31/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

IR-29715-A

: GREENFIELD DISTRICT

ROUTE : 465
COUNTIES : MARION

DATE :
PAGE :

11/19/07
110 -2

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION

QUANTITY

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 105-06899 39.000 EACH
RADIO SPUR LOW-SPEED

0003 105-07040 60.000 MOS
FIELD OFFICE, C

0004 105-08520 3.000 EACH
CELLULAR TELEPHONE/RADIO

0005 105-08521 180.000 MOS
CELLULAR TELEPHONE/RADIO SERVICE

0006 105-08524 1.000 DOL
CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

0007 105-09198 120.000 MOS
LAPTOP COMPUTER SYSTEM

0008 105-09199 60.000 MOS
FIELD OFFICE INTERNET SERVICE

0009 109-08359 1.000 DOL
LIQUIDATED DAMAGES

0010 109-08360 1.000 DOL
CONTRACT LIENS

0011 109-08443 1.000 DOL
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0012 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS

0013 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0015 202-06541 5.000 EACH
REMOVE EXISTING ATMS VAULT

0016 202-06541 9.000 EACH
REMOVE EXISTING EQUIPMENT

0017 202-06541 9.000 EACH
REMOVE EXISTING WOOD POLE

0018 202-06542 9.000 EACH

RELOCATE TEMPORARY WOOD POLE AND
EQUIPMENT
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( 1 ) 35-0821499
JAMES H DREW CORPORATION

UNIT PRICE
____________________________ R R

SECTION 0001 ITS TRAFFIC MANAGEMENT SYSTEMS

58464.

1908.

1500.

400.

70.

50.

75.

1

183500.

470.

470.

470.

4493.

00000

00000

00000

00000

00000

.00000

00000

00000

.00000

.00000

.00000

-00000

00000

00000

00000

00000

00000

IC 2 ) 74-2851603 |

|QUANTA SERVICES, INC. |

| |

AMOUNT] UNIT PRICE AMOUNT]

| |
58464.00] 100000.00000 100000.00]
| |

74412 .00] 3100.00000 120900.00]|
| |
90000.00] 2750.00000 165000.00]
| |
1200.00] 100.00000 300.00]
| |
12600.00] 80.00000 14400.00]
| |

1.00] 1.00000 1.00]

| |

| |
6000.00] 100.00000 12000.00]
| |
4500.00] 120.00000 7200.00]
| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |

| |

1.00] 1.00000 1.00]

| |
183500.00|] 270000.00000 270000.00]
| |
2350.00] 720.00000 3600.00]
| |
4230.00] 1200.00000 10800.00]
| |
4230.00] 250.00000 2250.00]
| |
40437.00] 6000.00000 54000.00]
| |

| |

oA

3 ) 36-2066660

IVANE BROTHERS ELECTRIC

UNIT PRICE
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52200.
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43758.
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DYNAMIC MESSAGE SIGN FOUNDATION

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/19/07
PAGE : 110 -3
TABULATION OF BIDS
ROUTE : 465
CALL ORDER : 110 CONTRACT ID : IR-29715-A COUNTIES : MARION
LETTING DATE : 10/31/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-0821499 IC 2 ) 74-2851603 IC 3 ) 36-2066660
|JAMES H DREW CORPORATION |QUANTA SERVICES, INC. IDIVANE BROTHERS ELECTRIC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 210-06752 8.000 EACH | 235.00000 1880.00] 100.00000 800.00] 622.00000 4976.00
INSTALL CONDUIT INTO EXISTING HANDHOLE | | |
0020 210-07095 LUMP | 215414.00000 215414.00] 250000.00000 250000.00] 600000 .00000 60000000
TEMPORARY 1-70 COMMUNICATIONS I | |
0021 210-07221 40.000 EACH | 1232.00000 49280.00] 1720.00000 68800.00] 700.00000 28000.00
SURGE SUPPRESSION DEVICE , 120/240V, | | |
TYPE 1 | I |
0022 210-07221 40.000 EACH | 242.00000 9680.00] 220.00000 8800.00] 375.00000 15000.00
SURGE SUPPRESSION DEVICE , 120/240V, I I |
TYPE 3 I I |
0023 210-07242 7.000 EACH | 341.00000 2387.00] 210.00000 1470.00] 350.00000 2450.00
POWER DIVIDER, 900 MHZ I | |
0025 210-07245 11.000 EACH | 6842 .00000 75262.00] 2750.00000 30250.00] 1800.00000 19800.00
ETHERNET SWITCH I I |
0026 210-07739 4.000 EACH | 5202.00000 20808.00]  15000.00000 60000.00]  25000.00000 100000.00
TEMPORARY WIRELESS COMMUNICATIONS I | |
0027 210-07812 66.000 EACH | 1.00000 66.00] 1500.00000 99000.00] 307.00000 20262.00
LIGHTNING PROTECTION I I |
0028 210-08097 16.000 EACH | 838.00000 13408.00] 2000.00000 32000.00] 810.00000 12960.00
RESET ATMS HANDHOLE I | |
0029 210-08571 9.000 EACH | 3525.00000 31725.00] 6000.00000 54000.00] 6000.00000 54000.00
AFP AV | | |
0030 210-08571 31.000 EACH | 3553.00000 110143.00] 3850.00000 119350.00] 6000.00000 186000.00
AFP JR I | |
0031 210-08573 3.000 EACH | 3465.00000 10395.00] 2500.00000 7500.00] 3500.00000 10500.00
COAXIAL CABLE, 900 MHz, SPOOL | | |
0032 210-09186 4.000 EACH | 179400000 7176.00] 850.00000 3400.00] 750.00000 3000.00
RACK MOUNTED PATCH PANEL I I |
0033 210-09186 4.000 EACH | 1301.00000 5204.00] 650.00000 2600.00] 900.00000 3600.00
RACK MOUNTED SPLICE ENCLOSURE | | |
0034 801-03290 4.000 EACH | 924.00000 3696.00] 825.00000 3300.00] 15.00000 60.00
CONSTRUCTION SIGN, C I I |
0035 801-06640 12.000 EACH | 868.00000 10416.00] 750.00000 9000.00] 15.00000 180.00
CONSTRUCTION SIGN, A I I |
0036 801-06710 100.000 DAY | 28.00000 2800.00] 30.00000 3000.00] 1.50000 150.00
FLASHING ARROW SIGN I | |
0037 801-06775 LUMP |  29398.00000 29398.00]  40000.00000 40000.00]  60000.00000 60000.00
MAINTAINING TRAFFIC I I |
0038 802-06402 2.000 EACH | 46016.00000 92032.00]  48500.00000 97000.00]  90600.00000 181200.00
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/19/07
PAGE : 110 -4
TABULATION OF BIDS
ROUTE : 465
CALL ORDER : 110 CONTRACT ID : IR-29715-A COUNTIES : MARION
LETTING DATE : 10/31/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-0821499 IC 2 ) 74-2851603 IC 3 ) 36-2066660
|JAMES H DREW CORPORATION |QUANTA SERVICES, INC. IDIVANE BROTHERS ELECTRIC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0039 802-06402 2.000 EACH | 85618.00000 171236.00]  96500.00000 193000.00]  92800.00000 185600.00
DYNAMIC MESSAGE SIGN OVERHEAD | | |
0040 802-06402 2.000 EACH | 76859.00000 153718.00] 100000 .00000 200000.00]  88200.00000 176400.00
DYNAMIC MESSAGE SIGN STRUCTURE I | |
0041 805-01439 61.000 EACH | 3916.00000 238876.00] 6000.00000 366000.00] 6360.00000 387960.00
MICROWAVE DETECTOR | | |
0042 805-04970 10.000 EACH | 952.00000 9520.00] 2500.00000 25000.00] 40.00000 400.00
FIBER OPTIC DROP CABLE I I |
0043 805-04970 1356.000 EACH | 54_00000 73224.00] 22.50000 30510.00] 5.00000 6780.00
FIBER OPTIC FUSION SPLICE I I |
0044 805-04970 156.000 EACH | 5400000 8424.00] 650.00000 101400.00] 50.00000 7800.00
FIBER OPTIC PATCH CABLE | | |
0045 805-04970 292.000 EACH | 39.00000 11388.00] 30.00000 8760.00] 15.00000 4380.00
FIBER OPTIC PIGTAIL I I |
0046 805-04970 13.000 EACH | 1326.00000 17238.00] 820.00000 10660.00] 5000.00000 65000.00
FIBER OPTIC SPLICE ENCLOSURE, I | |
UNDERGROUND I I |
0047 805-04973 252.000 LFT | 18.50000 4662.00| 16.50000 4158.00] 9.30000 2343.60
CONDUIT 1-1INCH, RGS, ATTACHED I | |
0048 805-04973 272.000 LFT | 17.00000 4624 .00 16.00000 4352.00] 7.75000 2108.00
CONDUIT 1-1INCH, RGS, TRENCH | | |
0049 805-04973 9267.000 LFT | 6.00000 55602.00] 13.50000 125104.50]| 15.00000 139005.00
CONDUIT 2-1INCH, HDPE, DIRECTIONAL DRILL | | |
0050 805-04973 16351.000 LFT | 3.70000 60498.70] 12.00000 196212.00] 8.50000 138983.50
CONDUIT 2-1INCH, HDPE, TRENCH I I |
0051 805-04973 2408.000 LFT | 0.85000 2046.80] 8.20000 19745.60] 4.00000 9632.00
CONDUIT 2-INCH, HDPE, IN TRENCH | | |
0052 805-04973 57782.000 LFT | 4.60000 265797.20] 1450000 837839.00] 12.50000 722275.00
CONDUIT (2), 2-INCH, HDPE, TRENCH I I |
0053 805-04973 109.000 LFT | 38.00000 4142 .00 16.50000 1798.50] 30.00000 3270.00
CONDUIT 2-1INCH, RGS, ATTACHED | I |
0054 805-04973 315.000 LFT | 17.00000 5355.00]| 18.00000 5670.00] 15.00000 4725.00
CONDUIT 2-1INCH, RGS, TRENCH I I |
0055 805-06094 3.000 EACH | 33520.00000 100560.00]  49500.00000 148500.00]  55000.00000 165000.00
CAMERA TOWER , 90 FT. I I |
0056 805-06114 49.000 EACH | 402.00000 19698.00] 650.00000 31850.00] 2000.00000 98000.00
ANTENNA 900 MHS,WIDE ANGLE I I |
0057 805-06128 9.000 EACH | 9194.00000 82746.00]  13200.00000 118800.00]  20000.00000 180000.00
I I |

CCTV ASSEMBLY



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/19/07
PAGE : 110 -5
TABULATION OF BIDS
ROUTE : 465
CALL ORDER : 110 CONTRACT ID : IR-29715-A COUNTIES : MARION
LETTING DATE : 10/31/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-0821499 IC 2 ) 74-2851603 IC 3 ) 36-2066660
|JAMES H DREW CORPORATION |QUANTA SERVICES, INC. IDIVANE BROTHERS ELECTRIC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0058 805-06595 1576.000 LFT | 9.50000 14972.00] 12.50000 19700.00] 8.50000 13396.00
CONDUIT, PVC, 2 IN. , TRENCH | | |
0059 805-06997 9.000 EACH | 1339.00000 12051.00] 1590.00000 14310.00] 2000.00000 18000.00
CAMERA INTERFACE I I |
0064 805-86955 517.000 EACH | 279.00000 144243 .00 50.00000 25850.00] 78.00000 40326.00
CABLE DUCT MARKER | | |
0065 805-94971 132890.000 LFT | 1.40000 186046.00| 3.80000 504982.00] 3.25000 431892_50
FIBER OPTICS CABLE 48-FIBER I | |
0067 807-04651 1571.000 LFT | 7.00000 10997.00] 12.50000 19637.50] 12.00000 18852.00
WIRE 4 XHHW, NO. 4, COPPER I I |
0068 807-04651 592.000 LFT | 5_.50000 3256.00] 7.50000 4440.00] 8.80000 5209.60
WIRE 4 XXHW, NO. 6, COPPER I | |
0069 807-04651 19862.000 LFT | 4.80000 95337.60] 5.50000 109241.00] 6.30000 125130.60
WIRE 4 XXHW, NO. 8, COPPER I I |
0070 807-04652 31.000 EACH | 3178.00000 98518.00] 5425.00000 168175.00] 2870.00000 88970.00
SERVICE POINT , OVERHEAD I | |
0071 807-04654 30.000 EACH | 1836.00000 55080.00] 2150.00000 64500.00] 184400000 55320.00
LIGHT POLE ROADWAY, 35" I I |
0072 807-04967 9064.000 LFT | 0.70000 6344 _80] 1.00000 9064.00] 1.20000 10876.80
CABLE , REMOVE FROM CONDUIT I | |
0073 807-04967 232.000 LFT | 2.90000 672.80] 4.50000 1044.00] 5.00000 1160.00
CABLE DATA | | |
0074 807-05072 3.000 EACH | 31914.00000 95742_.00]  44500.00000 133500.00]  55000.00000 165000.00
TOWER , 70 FT. I I |
0075 807-05072 3.000 EACH | 32455.00000 97365.00]  46500.00000 139500.00]  55000.00000 165000.00
TOWER , 80 FT. | | |
0076 807-08469 30.000 EACH | 815.00000 24450.00] 145000000 43500.00] 1500.00000 45000.00
LIGHTING FOUNDATION, CONCRETE, WITH I I |
GROUNDING, 24 IN. X 24 IN. X 96 IN. I I |
0079 809-08398 3.000 EACH |  12249.00000 36747.00] 6850.00000 20550.00]  15440.00000 46320.00
ITS CONTROLLER CABINET | I |
0080 809-08398 9.000 EACH | 3541.00000 31869.00] 3850.00000 34650.00] 4788.00000 43092.00
ITS CONTROLLER CABINET , CAMERA TOWER | I |
0081 809-08398 28.000 EACH | 3152.00000 88256.00] 3500.00000 98000.00] 4788.00000 134064 .00
ITS CONTROLLER CABINET , POLE MOUNTED | I |
0082 809-08399 3.000 EACH | 1821.00000 5463.00] 1140.00000 3420.00] 5600.00000 16800.00
ITS CONTROLLER CABINET FOUNDATION I I |
0083 201-06587 1.000 ACRE | 1.00000 1.00] 5000.00000 5000.00]| 5340.00000 5340.00
I I |

CLEARING AND GRUBBING



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/19/07
PAGE : 110 -6
TABULATION OF BIDS
ROUTE : 465
CALL ORDER : 110 CONTRACT ID : IR-29715-A COUNTIES : MARION
LETTING DATE : 10/31/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-0821499 IC 2 ) 74-2851603 IC 3 ) 36-2066660
|JAMES H DREW CORPORATION |QUANTA SERVICES, INC. IDIVANE BROTHERS ELECTRIC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0084 807-04652 2.000 EACH | 3417.00000 6834.00] 600000000 12000.00] 3970.00000 7940.00
SERVICE POINT , UNDERGROUND | | |
0085 805-07074 3.000 EACH | 250900000 7527.00] 2800.00000 8400.00]  20667.00000 62001.00
ITS CONTROLLER CABINET RETAINING WALL | I |
0086 807-04651 748.000 LFT | 9.50000 7106.00] 12.50000 9350.00] 14.30000 10696.40
WIRE , 4, XHHW, NO. 2, COPPER | | |
0087 210-09258 3.000 EACH | 2972.00000 8916.00]| 890.00000 2670.00] 5600.00000 16800.00
FOOTPAD , FULL I | |
0088 210-09258 1.000 EACH | 2972.00000 2972.00] 750.00000 750.00] 5200.00000 5200.00
FOOTPAD , 3 SIDED I I |
0089 210-09258 1.000 EACH | 228600000 2286.00] 600.00000 600.00] 4800.00000 4800.00
FOOTPAD , 2 SIDED I | |
0090 807-09259 1.000 EACH | 10831.00000 10831.00]  12100.00000 12100.00] 2000.00000 2000.00
8 PORT ETHERNET ROUTING GBIC BLADE I I |
0091 807-09260 6.000 EACH | 2071.00000 12426.00] 900.00000 5400.00] 1000.00000 6000.00
GBIC MODULE | | |
0092 807-78590 219.000 EACH | 849.00000 185931.00]| 1600.00000 350400.00] 1450.00000 317550.00
HANDHOLE , ATMS I I |
0093 210-05106 28.000 EACH | 604.00000 16912.00] 660.00000 18480.00] 1200.00000 33600.00
CONCRETE STANDING PAD I | |
0094 805-04973 4023.000 LFT | 6.50000 26149.50] 12.90000 51896.70] 23.00000 92529.00
CONDUIT (2), 2 INCH, HDPE, DIRECTIONAL | | |
DRILL | | |
SECTION TOTALS I $ 3,757,755.40] $ 5,971,194 .80] $ 6,277,000.00
------------------------------------------ A e
CONTRACT TOTALS l $ 3,757,755.40] $ 5,971,194 .80] $ 6,277,000.00




RELOCATE TEMPORARY WOOD POLE AND

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/19/07
PAGE : 110 -7
TABULATION OF BIDS
ROUTE : 465
CALL ORDER : 110 CONTRACT ID : IR-29715-A COUNTIES : MARION
LETTING DATE : 10/31/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 94-3198006 IC 5 ) 36-1460460 1C )
ITRANSCORE ITS LLC IMEADE ELECTRIC CO |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ITS TRAFFIC MANAGEMENT SYSTEMS
| | |
0001 105-06845 LUMP | 415897.15000 415897.15] 295000.00000 295000.00]
CONSTRUCTION ENGINEERING I I |
0002 105-06899 39.000 EACH | 9857.61100 384446.83] 4950.00000 193050.00]
RADIO SPUR LOW-SPEED | | |
0003 105-07040 60.000 MOS | 1928.95400 115737.24] 1200.00000 72000.00]
FIELD OFFICE, C I I |
0004 105-08520 3.000 EACH | 160.86300 482.59] 115.00000 345.00]
CELLULAR TELEPHONE/RADIO I I |
0005 105-08521 180.000 MOS | 96.51800 17373.24] 57.00000 10260.00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0006 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0007 105-09198 120.000 MOS | 109.38700 13126.44] 4660000 5592.00]
LAPTOP COMPUTER SYSTEM I I |
0008 105-09199 60.000 MOS | 103.37300 6202.38] 118.00000 7080.00]
FIELD OFFICE INTERNET SERVICE I | |
0009 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES | | |
0010 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | | |
0011 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES | | |
0012 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0013 110-01001 LUMP | 377950.09000 377950.09] 400000.00000 400000.00]
MOBILIZATION AND DEMOBILIZATION | | |
0015 202-06541 5.000 EACH | 860.31400 4301.57] 365.00000 1825.00]
REMOVE EXISTING ATMS VAULT I | |
0016 202-06541 9.000 EACH | 3709.52600 33385.73] 2950.00000 26550.00]
REMOVE EXISTING EQUIPMENT I I |
0017 202-06541 9.000 EACH | 741.90600 6677.15] 545 .00000 4905.00]
REMOVE EXISTING WOOD POLE I | |
0018 202-06542 9.000 EACH | 1984.78600 17863.07] 6100.00000 54900.00]
| | |
I I |

EQUIPMENT



DYNAMIC MESSAGE SIGN FOUNDATION

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/19/07
PAGE : 110 -8
TABULATION OF BIDS
ROUTE : 465
CALL ORDER : 110 CONTRACT ID : IR-29715-A COUNTIES : MARION
LETTING DATE : 10/31/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 94-3198006 IC 5 ) 36-1460460 | )
ITRANSCORE ITS LLC IMEADE ELECTRIC CO |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 210-06752 8.000 EACH | 372.62200 2980.98] 560.00000 4480.00]
INSTALL CONDUIT INTO EXISTING HANDHOLE | | |
0020 210-07095 LUMP |  50038.97000 50038.97| 400131.85000 40013185
TEMPORARY 1-70 COMMUNICATIONS I | |
0021 210-07221 40.000 EACH | 104.88300 4195.32] 2560.00000 102400.00]
SURGE SUPPRESSION DEVICE , 120/240V, | | |
TYPE 1 | I |
0022 210-07221 40.000 EACH | 104.88300 4195.32] 390.00000 15600.00]
SURGE SUPPRESSION DEVICE , 120/240V, I I |
TYPE 3 I I |
0023 210-07242 7.000 EACH | 273.46700 1914.27] 295.00000 2065.00]
POWER DIVIDER, 900 MHZ I | |
0025 210-07245 11.000 EACH | 4262.37600 46886.14]  17635.00000 193985.00]|
ETHERNET SWITCH I I |
0026 210-07739 4.000 EACH | 28135.20400 112540.82] 7200.00000 28800.00]
TEMPORARY WIRELESS COMMUNICATIONS I | |
0027 210-07812 66.000 EACH | 1042.75900 68822.09] 1750.00000 115500.00]
LIGHTNING PROTECTION I I |
0028 210-08097 16.000 EACH | 962.34400 15397.50] 1125.00000 18000.00]
RESET ATMS HANDHOLE I | |
0029 210-08571 9.000 EACH | 7713.35600 69420.20] 6765.00000 60885.00]
AFP AV | | |
0030 210-08571 31.000 EACH | 4785.65900 14835543 4760.00000 147560.00]|
AFP JR I | |
0031 210-08573 3.000 EACH | 1286.90000 3860.70] 3275.00000 9825.00]
COAXIAL CABLE, 900 MHz, SPOOL | | |
0032 210-09186 4.000 EACH | 1269 .40000 5077.60]| 730.00000 2920.00]
RACK MOUNTED PATCH PANEL I I |
0033 210-09186 4.000 EACH | 2387.08000 9548.32] 530.00000 2120.00]
RACK MOUNTED SPLICE ENCLOSURE | | |
0034 801-03290 4.000 EACH | 122414400 4896.58| 865.00000 3460.00]
CONSTRUCTION SIGN, C I I |
0035 801-06640 12.000 EACH | 1149.95300 13799.44]| 830.00000 9960.00]|
CONSTRUCTION SIGN, A I I |
0036 801-06710 100.000 DAY | 37.09600 3709.60] 73.50000 7350.00]
FLASHING ARROW SIGN I | |
0037 801-06775 LUMP | 148381.02000 148381.02]  71500.00000 71500.00]
MAINTAINING TRAFFIC I I |
0038 802-06402 2.000 EACH | 128349.57900 256699.16]  99900.00000 199800.00]
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/19/07
PAGE : 110 -9
TABULATION OF BIDS

ROUTE : 465
CALL ORDER : 110 CONTRACT ID : IR-29715-A COUNTIES : MARION
LETTING DATE : 10/31/07 10:00 AM DISTRICT : GREENFIELD DISTRICT

SET-ASIDE -
IC 4 ) 94-3198006 IC 5 ) 36-1460460 1C )
ITRANSCORE ITS LLC IMEADE ELECTRIC CO |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

0039 802-06402 2.000 EACH | 148963.12700 297926.25] 106000.00000 212000.00]

DYNAMIC MESSAGE SIGN OVERHEAD | | |
0040 802-06402 2.000 EACH | 114253.38200 228506.76] 108150.00000 216300.00]
DYNAMIC MESSAGE SIGN STRUCTURE I | |
0041 805-01439 61.000 EACH | 9922.01600 60524298 6135.00000 374235.00]
MICROWAVE DETECTOR | | |
0042 805-04970 10.000 EACH | 17.34100 173.41] 502.00000 5020.00]|
FIBER OPTIC DROP CABLE I | |
0043 805-04970 1356.000 EACH | 51.70400 70110.62] 29.50000 40002.00]
FIBER OPTIC FUSION SPLICE I I |
0044 805-04970 156.000 EACH | 8.38100 1307.44] 45_53000 7102.68]|
FIBER OPTIC PATCH CABLE I | |
0045 805-04970 292.000 EACH | 259.27900 75709.47] 80.60000 23535.20]
FIBER OPTIC PIGTAIL I I |
0046 805-04970 13.000 EACH | 1079.18700 14029.43] 104500000 13585.00]
FIBER OPTIC SPLICE ENCLOSURE, I | |
UNDERGROUND I I |
0047 805-04973 252.000 LFT | 38.83300 9785.92| 25.00000 6300.00]
CONDUIT 1-INCH, RGS, ATTACHED I | |
0048 805-04973 272.000 LFT | 19.12600 5202.27] 21.30000 5793.60]
CONDUIT 1-1INCH, RGS, TRENCH | | |
0049 805-04973 9267.000 LFT | 27.48100 254666.43| 34.00000 315078.00]
CONDUIT 2-1INCH, HDPE, DIRECTIONAL DRILL | | |
0050 805-04973 16351.000 LFT | 10.37100 169576.22] 17.30000 282872.30]
CONDUIT 2-1INCH, HDPE, TRENCH I I |
0051 805-04973 2408.000 LFT | 9.29600 22384.77] 9.00000 21672.00]
CONDUIT 2-INCH, HDPE, IN TRENCH | | |
0052 805-04973 57782.000 LFT | 10.32000 596310.24] 26.60000 1537001.20]
CONDUIT (2), 2-INCH, HDPE, TRENCH I I |
0053 805-04973 109.000 LFT | 49_72900 5420.46| 33.75000 3678.75]
CONDUIT 2-1INCH, RGS, ATTACHED | I |
0054 805-04973 315.000 LFT | 22.06900 6951.74] 21.10000 6646.50]
CONDUIT 2-1INCH, RGS, TRENCH I I |
0055 805-06094 3.000 EACH | 39907.07500 119721.23]  66500.00000 199500.00]|
CAMERA TOWER , 90 FT. I I |
0056 805-06114 49.000 EACH | 1714 .35900 84003.59] 430.00000 21070.00]
ANTENNA 900 MHS,WIDE ANGLE I I |
0057 805-06128 9.000 EACH |  23544.94000 211904.46]  13710.00000 123390.00]
I I |

CCTV ASSEMBLY



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/19/07
PAGE : 110 -10
TABULATION OF BIDS
ROUTE : 465
CALL ORDER : 110 CONTRACT ID : IR-29715-A COUNTIES : MARION
LETTING DATE : 10/31/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 94-3198006 IC 5 ) 36-1460460 1C )
ITRANSCORE ITS LLC IMEADE ELECTRIC CO |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0058 805-06595 1576.000 LFT | 13.51300 21296.49] 17.55000 27658.80]
CONDUIT, PVC, 2 IN. , TRENCH | | |
0059 805-06997 9.000 EACH | 191426400 17228.38] 148500000 13365.00]
CAMERA INTERFACE I I |
0064 805-86955 517.000 EACH | 74.29700 38411.55] 88.00000 45496.00]
CABLE DUCT MARKER | | |
0065 805-94971 132890.000 LFT | 3.17400 421792.86] 3.55000 471759 .50
FIBER OPTICS CABLE 48-FIBER I | |
0067 807-04651 1571.000 LFT | 5.93600 9325.46| 11.35000 17830.85]
WIRE 4 XHHW, NO. 4, COPPER I I |
0068 807-04651 592.000 LFT | 5.49000 3250.08] 9.60000 5683.20]|
WIRE 4 XXHW, NO. 6, COPPER I | |
0069 807-04651 19862.000 LFT | 3.56200 70748.44] 7.70000 152937.40]
WIRE 4 XXHW, NO. 8, COPPER I I |
0070 807-04652 31.000 EACH | 9273.81400 287488 .23 4067.00000 126077.00]
SERVICE POINT , OVERHEAD I | |
0071 807-04654 30.000 EACH | 4080.47800 122414 .34] 2975.00000 89250.00]
LIGHT POLE ROADWAY, 35" I I |
0072 807-04967 9064.000 LFT | 1.23200 11166.85] 2.75000 2492600
CABLE , REMOVE FROM CONDUIT I | |
0073 807-04967 232.000 LFT | 16.08700 3732.18] 11.95000 2772.40]
CABLE DATA | | |
0074 807-05072 3.000 EACH | 37874.25500 113622.77] 50850.00000 152550.00]|
TOWER , 70 FT. I I |
0075 807-05072 3.000 EACH | 38541.96900 115625.91]  54300.00000 162900.00]
TOWER , 80 FT. | | |
0076 807-08469 30.000 EACH | 2003.14400 60094 .32 2475.00000 74250.00]
LIGHTING FOUNDATION, CONCRETE, WITH I I |
GROUNDING, 24 IN. X 24 IN. X 96 IN. I I |
0079 809-08398 3.000 EACH | 7567.43200 22702.30]  12550.00000 37650.00]
ITS CONTROLLER CABINET | I |
0080 809-08398 9.000 EACH | 7715.81300 69442 .32 602500000 54225_00]
ITS CONTROLLER CABINET , CAMERA TOWER | I |
0081 809-08398 28.000 EACH | 8160.95600 228506.77| 5640.00000 157920.00]|
ITS CONTROLLER CABINET , POLE MOUNTED | I |
0082 809-08399 3.000 EACH | 1187.04900 3561.15] 2715.00000 8145.00]
ITS CONTROLLER CABINET FOUNDATION I I |
0083 201-06587 1.000 ACRE | 103387.44100 103387.44] 7000.00000 7000.00]
I I |

CLEARING AND GRUBBING



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/19/07
PAGE : 110 -11
TABULATION OF BIDS

ROUTE : 465
CALL ORDER : 110 CONTRACT ID : IR-29715-A COUNTIES : MARION
LETTING DATE : 10/31/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 94-3198006 IC 5 ) 36-1460460 1C )
ITRANSCORE ITS LLC IMEADE ELECTRIC CO |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0084 807-04652 2.000 EACH | 8531.90900 17063.82] 6775.00000 13550.00]
SERVICE POINT , UNDERGROUND | | |
0085 805-07074 3.000 EACH | 6677.14600 20031.44]  14000.00000 42000.00]
ITS CONTROLLER CABINET RETAINING WALL | I |
0086 807-04651 748.000 LFT | 6.67800 4995.14] 14.90000 11145.20]
WIRE , 4, XHHW, NO. 2, COPPER | | |
0087 210-09258 3.000 EACH | 126123900 3783.72] 1550.00000 4650.00]
FOOTPAD , FULL I | |
0088 210-09258 1.000 EACH | 111285800 1112.86] 1500.00000 1500.00]
FOOTPAD , 3 SIDED I I |
0089 210-09258 1.000 EACH | 964.47700 964 48| 147500000 1475_00]
FOOTPAD , 2 SIDED I | |
0090 807-09259 1.000 EACH | 17654.65700 17654.66]  18900.00000 18900.00]
8 PORT ETHERNET ROUTING GBIC BLADE I I |
0091 807-09260 6.000 EACH | 1066.51900 6399.11] 3295.00000 19770.00]
GBIC MODULE I | |
0092 807-78590 219.000 EACH | 2225.71600 487431.80] 1310.00000 286890.00]
HANDHOLE , ATMS I I |
0093 210-05106 28.000 EACH | 712.22900 1994241} 438.00000 12264.00]
CONCRETE STANDING PAD I | |
0094 805-04973 4023.000 LFT | 27.43600 110375.03| 67.40000 271150.20]
CONDUIT (2), 2 INCH, HDPE, DIRECTIONAL | | |
DRILL | | |
SECTION TOTALS I $ 7.,556,653.94] $ 8,198,326.63] $
------------------------------------------ A e
|

CONTRACT TOTALS $ 7,556,653.94] $ 8,198,326.63] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/19/07
PAGE : 120 -1
VENDOR RANKING
CALL ORDER : 120 CONTRACT ID : R -28318-A COUNTIES : ALLEN
LETTING DATE : 10/31/07 10:00 AM DISTRICT T 62
CONTRACT TIME : 10/25/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0089030
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1139301 E & B PAVING INC $ 2,671,966.71 100.0000%

2 35-1065659 BROOKS CONSTRUCTION COMPANY INC $ 2,731,837.85 102.2407%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/19/07
PAGE : 120 -2
TABULATION OF BIDS

ROUTE :
CALL ORDER : 120 CONTRACT ID : R -28318-A COUNTIES : ALLEN
LETTING DATE : 10/31/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :

IC 1 ) 35-1139301 IC 2 ) 35-1065659 1C )

IE & B PAVING INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A

SECTION 0001 INTERSECTION IMPROVEMENT

0001 105-06845 LUMP 39800.00000 39800.00 25000.00000 25000.00
CONSTRUCTION ENGINEERING

0002 105-07039 15.000 MOS 1200.00000 18000.00 1000.00000 15000.00
FIELD OFFICE, B

0003 105-08520 2.000 EACH 75.00000 150.00 80.00000 160.00
CELLULAR TELEPHONE/RADIO

0004 105-08521 15.000 MOS 100.00000 1500.00 36.00000 540.00
CELLULAR TELEPHONE/RADIO SERVICE

0005 105-08524 1.000 DOL 1.00000 1.00 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

0006 105-09198 15.000 MOS 334.00000 5010.00 370.00000 5550.00
LAPTOP COMPUTER SYSTEM

0007 105-09199 15.000 MOS 110.00000 1650.00 41.00000 615.00
FIELD OFFICE INTERNET SERVICE

0008 109-08359 1.000 DOL 1.00000 1.00 1.00000 1.00

| | |
| I I
| I I
| | |
| | |
I I I
| | I
| | |
| | |
| | I
| | I
| | |
| | |
| | I
| | I
| | |
| | |
LIQUIDATED DAMAGES | | I
0009 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | | |
| | |

| I I

| I I

| | |

| | |

| I I

| I I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

0010 109-08440 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, HMA

0011 109-08443 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0012 109-08444 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS

0013 110-01001 LUMP 133500.00000 133500.00 136500.00000 136500.00
MOBILIZATION AND DEMOBILIZATION

0014 201-52370 LUMP 26700.00000 26700.00 27300.00000 27300.00
CLEARING RIGHT OF WAY

0015 202-02241 472.000 LFT 6.58000 3105.76 5.65000 2666.80
GUARDRAIL, REMOVE

0016 202-02273 181.000 SYS 9.00000 1629.00 17.40000 3149.40
CENTER CURB, CONCRETE, REMOVE

0017 202-02278 4895.000 LFT 4.00000 19580.00 8.00000 39160.00

CURB, CONCRETE, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/19/07
PAGE : 120 -3
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 120 CONTRACT ID : R -28318-A COUNTIES : ALLEN
LETTING DATE : 10/31/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1139301 IC 2 ) 35-1065659 | )

IE & B PAVING INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

0018 202-96151 LUMP | 150000000 1500.00] 1500.00000 1500.00]
TRANSPORTATION OF SALVAGEABLE ITEMS | | |
0019 202-96632 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00]
TRAFFIC SIGNALS AND EQUIPMENT, REMOVE , | I |
LOCATION NO. 1 I I |
0020 202-96632 1.000 EACH | 100000000 1000.00] 1000.00000 1000.00]
TRAFFIC SIGNALS AND EQUIPMENT, REMOVE , | I |
LOCATION NO. 2 I | |
0021 202-96632 1.000 EACH | 100000000 1000.00] 1000.00000 1000.00]
TRAFFIC SIGNALS AND EQUIPMENT, REMOVE , | I |
LOCATION NO. 3 I I |
0022 203-02000 4610.000 CYS | 15.00000 69150.00] 37.60000 173336.00]
EXCAVATION, COMMON I I |
0023 205-06931 23.000 TON | 45_00000 1035.00] 25.00000 575.00]
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0024 205-06937 2137.000 LFT | 1.46000 3120.02] 1.46000 3120.02]
TEMPORARY SILT FENCE I I |
0025 207-08263 1039.000 SYS | 1.00000 1039.00] 14.25000 14805.75]
SUBGRADE TREATMENT, TYPE IA I | |
0026 207-08268 8141.000 SYS | 1.00000 8141.00] 14.50000 118044 .50]
SUBGRADE TREATMENT, TYPE IV | | |
0027 211-07454 1150.000 CYS | 19.00000 21850.00] 16.00000 18400.00]
STRUCTURE BACKFILL | | |
0028 213-04324 225.000 CYS | 87.00000 19575.00] 120.00000 27000.00]
FLOWABLE FILL I I |
0029 301-07448 905.000 TON | 26.00000 23530.00] 15.00000 13575.00]
COMPACTED AGGREGATE, NO. 53, BASE | | |
0030 303-07662 13.000 TON | 45_00000 585.00] 20.00000 260.00]
STONE , NO. 8 I I |
0031 304-07490 290.000 TON | 120.00000 34800.00] 65.00000 18850.00]
HMA PATCHING, TYPE B | I |
0032 304-07491 170.000 TON | 120.00000 20400.00] 65.00000 11050.00]
HMA PATCHING, TYPE C I I |
0033 306-08034 36443.000 SYS | 0.01000 364.43] 0.01000 364.43]
MILLING, ASPHALT, 1 1/2 IN. I I |
0034 401-07328 3310.000 TON | 45_00000 148950.00] 60.00000 198600.00]
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm I I |
0037 402-07451 1370.000 TON | 45_00000 61650.00] 40.00000 54800.00]
HMA WEDGE AND LEVEL, TYPE B I | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/19/07
PAGE : 120 -4
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 120 CONTRACT ID : R -28318-A COUNTIES : ALLEN
LETTING DATE : 10/31/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1139301 IC 2 ) 35-1065659 | )
IE & B PAVING INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0038 402-07452 1090.000 TON | 45.00000 49050.00] 40.00000 43600.00]
HMA WEDGE AND LEVEL, TYPE C | | |
0039 402-07453 32.000 TON | 100.00000 3200.00] 100.00000 3200.00]
HMA FOR TEMPORARY PAVEMENT I I |
0040 402-07785 145.000 TON | 100.00000 14500.00] 85.00000 12325.00]
HMA INTERMEDIATE, TYPE D | | |
0041 402-07786 460.000 TON | 100.00000 46000.00] 80.00000 36800.00]
HMA BASE, TYPE D I | |
0042 404-05510 190.000 SYS | 4.00000 760.00] 3.00000 570.00]
SEAL COAT, 1 I I |
0043 406-05520 19.000 TON | 10.00000 190.00] 300.00000 5700.00]
ASPHALT FOR TACK COAT I | |
0044 601-02800 1.000 EACH | 1200.00000 1200.00] 1250.00000 1250.00]
GUARDRAIL TRANSITION, TGT I I |
0045 601-94689 1.000 EACH | 2900.00000 2900.00] 2500.00000 2500.00]
GUARDRAIL END TREATMENT, 0S I | |
0046 601-95344 200.000 LFT | 100.00000 20000.00] 150.00000 30000.00]
HANDRAIL, PEDESTRIAN I I |
0047 604-07897 5.000 SYS | 200.00000 1000.00] 170.00000 850.00]
CURB RAMP, CONCRETE, C I | |
0048 604-07901 11.000 SYS | 200.00000 2200.00] 170.00000 1870.00]
CURB RAMP, CONCRETE, G | | |
0049 604-07902 22.000 SYS | 200.00000 4400.00]| 170.00000 3740.00]
CURB RAMP, CONCRETE, H I I |
0050 604-91531 264.000 SYS | 30.00000 7920.00] 4400000 11616.00]
SIDEWALK, CONCRETE, 4 IN. | | |
0051 605-06090 1040.000 LFT | 21.00000 21840.00] 10.00000 10400.00]
CURB, INTEGRAL, CONCRETE I I |
0052 605-06120 2665.000 LFT | 13.50000 35977.50] 15.00000 39975.00]
CURB, CONCRETE | | |
0053 605-06155 6260.000 LFT | 13.50000 84510.00] 12.00000 75120.00]
CURB AND GUTTER, CONCRETE, MODIFIED I | |
0054 605-06235 1320.000 LFT | 33.00000 43560.00] 25.00000 33000.00]
CENTER CURB, D, CONCRETE, MODIFIED I I |
0055 605-94811 10.000 EACH | 250.00000 2500.00] 350.00000 3500.00]
CURB TURNOUT | | |
0056 610-07487 175.000 TON | 50.00000 8750.00] 75.00000 13125.00]
HMA FOR APPROACHES, TYPE B I I |
0057 610-07488 1150.000 TON | 50.00000 57500.00] 60.00000 69000.00]
| | |

HMA FOR APPROACHES, TYPE C



CULVERT, PRECAST BOX, REINFORCED

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/19/07
PAGE : 120 -5
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 120 CONTRACT ID : R -28318-A COUNTIES : ALLEN
LETTING DATE : 10/31/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1139301 l 2 ) 35-1065659 | )
IE & B PAVING INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0058 610-07712 2765.000 SYS | 60.00000 165900.00] 4500000 124425.00]
PCCP FOR APPROACHES, 6 IN. | | |
0059 611-02825 1.000 EACH | 365.00000 365.00] 220.00000 220.00]
MAILBOX ASSEMBLY, TRIPLE ,RELOCATE I I |
0060 611-08232 10.000 EACH | 195.00000 1950.00] 215.00000 2150.00]
MAILBOX ASSEMBLY, SINGLE, RESET | | |
0061 615-06496 30.000 EACH | 60.00000 1800.00] 50.00000 1500.00]
PARKING BARRIER I | |
0062 616-02320 172.000 SYS | 6.00000 1032.00] 4.50000 774.00]
GEOTEXTILES I I |
0063 616-06405 16.000 TON | 34.00000 544..00] 33.15000 530.40]
RIPRAP, REVETMENT I | |
0064 621-01004 1.000 EACH | 550.00000 550.00] 550.00000 550.00]
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0065 621-06560 390.000 SYS | 1.65000 643.50] 1.65000 643.50]
MULCHED SEEDING, U I I |
0066 621-06567 39.000 KGAL | 12.00000 468.00] 12.00000 468.00]
WATER I | |
0067 621-06570 155.000 CYS | 40.00000 6200.00] 17.25000 2673.75]
TOP SOIL | | |
0068 621-06575 9700.000 SYS | 2.88000 27936.00] 2.88000 27936.00]
SODDING, NURSERY | | |
0069 622-02564 LUMP | 4810.00000 4810.00] 4810.00000 4810.00]
LANDSCAPING , RESTORATION (WALGREENS I I |
PROPERTY) | | |
0070 702-51015 162.000 CYS | 275.00000 44550.00] 200.00000 32400.00]
CONCRETE, B, FOOTINGS I | |
0071 702-51863 4.000 EACH | 50.00000 200.00] 1.00000 4.00]
FIELD DRILLED HOLE IN CONCRETE | | |
0072 703-51030 23110.000 LBS | 1.00000 23110.00] 1.00000 23110.00]
REINFORCING STEEL I | |
0073 703-51032 2237.000 LBS | 1.50000 3355.50] 1.00000 2237.00]
REINFORCING STEEL, EPOXY COATED I I |
0074 706-08352 204.000 LFT | 120.00000 24480.00] 126.00000 25704.00]
RAILING, CF-1 I | |
0075 706-08352 52.000 LFT | 260.00000 13520.00] 126.00000 6552.00]
RAILING, CF-1 , 30 FT. RADIUS I I |
0076 714-26708 12.000 LFT | 1400 .00000 16800.00] 750.00000 9000.00]
| | |
| | |

CONCRETE, 8 FT. X 4 FT.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/19/07
PAGE : 120 -6
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 120 CONTRACT ID : R -28318-A COUNTIES : ALLEN
LETTING DATE : 10/31/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1139301 l 2 ) 35-1065659 | )
IE & B PAVING INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0077 714-44240 146.000 CYS | 475.00000 69350.00] 650.00000 94900.00]
CONCRETE, A, STRUCTURES | | |
0078 715-05146 8.000 LFT | 59.00000 472.00] 57.00000 456_00]
PIPE, TYPE 2, CIRCULAR, 6 IN. I | |
0079 715-05147 11.000 LFT | 100.00000 1100.00] 55.00000 605.00]
PIPE, TYPE 2, CIRCULAR, 8 IN. | | |
0080 715-05148 24.000 LFT | 47.00000 1128.00] 55_00000 1320.00]
PIPE, TYPE 2, CIRCULAR, 10 IN. I I |
0081 715-05149 1615.000 LFT | 49.00000 79135.00] 20.00000 32300.00]
PIPE, TYPE 2, CIRCULAR, 12 IN. I I |
0082 715-05151 80.000 LFT | 5400000 4320.00] 22.00000 1760.00]
PIPE, TYPE 2, CIRCULAR, 15 IN. | | |
0083 715-05152 47.000 LFT | 59.00000 2773.00] 33.00000 1551.00]
PIPE, TYPE 2, CIRCULAR, 18 IN. I I |
0084 715-05203 270.000 LFT | 5.00000 1350.00] 5.00000 1350.00]
PIPE, TYPE 4, CIRCULAR, 4 IN. I | |
0085 715-09064 1800.000 LFT | 1.90000 3420.00] 1.90000 3420.00]
VIDEO INSPECTION FOR PIPE I I |
0086 715-46000 2.000 EACH | 500.00000 1000.00] 200.00000 400.00]
PIPE END SECTION, 12 IN. I | |
0087 720-01894 2.000 EACH | 600.00000 1200.00] 700.00000 1400.00]
CASTING, FURNISH AND ADJUST TO GRADE , | | |
TYPE C-1 | | |
0088 720-03194 9.000 EACH | 2187.00000 19683.00] 2300.00000 20700.00]
MANHOLE , TYPE STR-1/C-1 (FW) I I |
0089 720-03194 11.000 EACH | 2262.00000 24882.00] 2355.00000 25905.00]
MANHOLE , TYPE STR-1/C-12 (FW) | | |
0090 720-04682 38.000 EACH | 169500000 64410.00] 1490.00000 56620.00]
INLET, , TYPE STR-32/C-13 (FW) I I |
0091 720-04682 3.000 EACH | 124500000 3735.00] 1330.00000 3990.00]
INLET, , TYPE STR-33/C-14 (FW) | I |
0092 720-44000 30.000 EACH | 400.00000 12000.00] 375.00000 11250.00]
CASTING, ADJUST TO GRADE I I |
0093 732-91742 5.000 EACH | 1982.00000 9910.00] 2500.00000 12500.00]
FIRE HYDRANT , ASSEMBLY, RELOCATE I I |
0094 801-03290 6.000 EACH | 298.00000 1788.00] 195.00000 1170.00]
CONSTRUCTION SIGN, C I I |
0095 801-04308 5.000 EACH | 398.00000 1990.00] 275.00000 1375.00]
I I |

ROAD CLOSURE SIGN ASSEMBLY



SIGN POST, SQUARE, 1, REINFORCED ANCHOR

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/19/07
PAGE : 120 -7
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 120 CONTRACT ID : R -28318-A COUNTIES : ALLEN
LETTING DATE : 10/31/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1139301 IC 2 ) 35-1065659 | )
IE & B PAVING INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0096 801-06207 26250.000 LFT | 0.20000 5250.00] 0.94000 24675.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. I | |
0097 801-06211 20.000 EACH | 81.00000 1620.00] 78.00000 1560.00]
TEMPORARY PAVEMENT MESSAGE MARKING, I I |
REMOVABLE, LANE INDICATION ARROW | | |
0098 801-06212 20.000 EACH | 115.00000 2300.00] 112.00000 2240.00]
TEMPORARY PAVEMENT MESSAGE MARKING, I | |
REMOVABLE, WORD (ONLY) I I |
0099 801-06577 416.000 LFT | 5.70000 2371.20] 5.70000 2371.20]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
24 IN. I | |
0100 801-06625 17.000 EACH | 95.00000 1615.00] 85.00000 1445_00]
DETOUR ROUTE MARKER ASSEMBLY I I |
0101 801-06640 31.000 EACH | 195.00000 6045_00] 150.00000 4650.00]
CONSTRUCTION SIGN, A I | |
0102 801-06645 31.000 EACH | 85.00000 2635.00] 65.00000 2015.00]
CONSTRUCTION SIGN, B I I |
0103 801-06710 90.000 DAY | 10.00000 900.00] 10.00000 900.00]
FLASHING ARROW SIGN I | |
0104 801-06775 LUMP |  92000.00000 92000.00]  98997.00000 98997.00]
MAINTAINING TRAFFIC | | |
0105 801-06775 LUMP | 5000.00000 5000.00]| 5000.00000 5000.00]|
MAINTAINING TRAFFIC SIGNAL DURING I I |
CONSTRUCTION, LOCATION 1 I I |
0106 801-06775 LUMP | 5000.00000 5000.00]| 5000.00000 5000.00]|
MAINTAINING TRAFFIC SIGNAL DURING | | |
CONSTRUCTION, LOCATION 2 I I |
0107 801-06775 LUMP | 5000.00000 5000.00] 5000.00000 5000.00]
MAINTAINING TRAFFIC SIGNAL DURING | | |
CONSTRUCTION, LOCATION 3 | I |
0108 801-06775 LUMP | 1500.00000 1500.00] 1500.00000 1500.00]
MAINTAINING TRAFFIC SIGNAL DURING I I |
CONSTRUCTION, LOCATION 4 I I |
0109 801-07119 360.000 LFT | 11.95000 4302.00] 11.00000 3960.00]
BARRICADE, 111-B I | |
0110 801-53072 LUMP |  12100.00000 12100.00]  12100.00000 12100.00]
TEMPORARY TRAFFIC SIGNAL I I |
0111 802-05701 511.000 LFT | 11.20000 5723.20] 11.20000 5723.20]
| | |
| | |

BASE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/19/07
PAGE : 120 -8
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 120 CONTRACT ID : R -28318-A COUNTIES : ALLEN
LETTING DATE : 10/31/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1139301 l 2 ) 35-1065659 | )
IE & B PAVING INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0112 802-76025 394.000 SFT | 14.50000 5713.00] 14.50000 5713.00]
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 0.080 IN. THICKNESS | | |
0113 802-76035 129.000 SFT | 22.50000 2902.50] 22.50000 2902.50]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.100 IN. THICKNESS | | |
0114 802-76035 22.000 SFT | 18.20000 400.40] 18.20000 400.40]
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.100 IN. THICKNESS , I I |
DOUBLE-FACED I I |
0115 802-76045 147.000 SFT | 16.50000 2425 _50] 16.50000 2425 .50
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.125 IN. THICKNESS I I |
0116 805-01815 10.000 EACH | 1700.00000 17000.00] 1700.00000 17000.00]
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | I |
FT. | | |
0117 805-01842 22.000 EACH | 820.00000 18040.00] 820.00000 18040.00]
HANDHOLE, SIGNAL I I |
0118 805-05695 6700.000 LFT | 6.00000 40200.00] 6.00000 40200.00]
WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN | | |
CONDUIT, 3 1/C | | |
0119 805-06592 8030.000 LFT | 15.00000 120450.00]| 15.00000 120450.00]|
CONDUIT, STEEL, GALVANIZED, 2 IN. | | |
0120 805-78100 3.000 EACH |  10200.00000 30600.00]  10200.00000 30600.00]
CONTROLLER AND CABINET, MENU DRIVEN, 8 | I |
PHASE , TS2/T2 | | |
0121 805-78205 38.000 EACH | 850.00000 32300.00] 850.00000 32300.00]
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | I |
AMBER, GREEN I I |
0122 805-78230 8.000 EACH | 1420.00000 11360.00] 1420.00000 11360.00]
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED | I |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | | |
0123 805-78415 7.000 EACH | 1450.00000 10150.00] 1450.00000 10150.00]
SPAN, CATENARY, AND TETHER I I |
0124 805-78445 3.000 EACH | 500.00000 1500.00] 500.00000 1500.00]
SIGNAL SERVICE I | |
0125 805-78467 190.000 LFT | 3.00000 570.00] 3.00000 570.00]
SIGNAL CABLE, 3C 8GA. I I |
0126 805-78470 24500.000 LFT | 0.20000 4900.00] 0.20000 4900.00]
| | |

SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.



LUMINAIRE, ROADWAY, HIGH PRESSURE

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/19/07
PAGE : 120 -9
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 120 CONTRACT ID : R -28318-A COUNTIES : ALLEN
LETTING DATE : 10/31/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1139301 IC 2 ) 35-1065659 | )
IE & B PAVING INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0127 805-78485 2450.000 LFT | 1.90000 4655.00] 1.90000 4655.00]
SIGNAL CABLE, 5C 14GA. | | |
0128 805-78490 3750.000 LFT | 2.10000 7875.00] 2.10000 7875.00]
SIGNAL CABLE, 7C 14GA. I I |
0129 805-78510 14700.000 LFT | 1.70000 24990.00] 1.70000 24990.00]
SIGNAL CABLE, 2C 16GA., SHIELDED | | |
0130 805-78785 34.000 EACH | 550.00000 18700.00] 550.00000 18700.00]
SIGNAL DETECTOR HOUSING I I |
0131 805-78795 6400.000 LFT | 7.50000 48000.00] 7.50000 48000.00]
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0132 805-78925 3.000 EACH | 550.00000 1650.00] 550.00000 1650.00]
CONTROLLER CABINET FOUNDATION, P1 I | |
0133 805-81032 10.000 EACH | 3650.00000 36500.00] 3650.00000 36500.00]
SIGNAL STRAIN POLE, STEEL, 30 FT. I I |
0134 805-86900 15.000 EACH | 250.00000 3750.00] 250.00000 3750.00]
JUNCTION BOX I | |
0135 805-90193 5800.000 LFT | 3.00000 17400.00] 3.00000 17400.00]
SIGNAL CABLE, INTERCONNECT, 50C/22 I I |
0136 805-92504 22.000 EACH | 280.00000 6160.00] 280.00000 6160.00]
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | | |
0137 805-95890 4500.000 LFT | 0.60000 2700.00] 0.60000 2700.00]
WIRE, NO. 12 COPPER, 1/C TW | | |
0138 807-01232 28.000 EACH | 1250.00000 35000.00] 1250.00000 35000.00]
LIGHT POLE, 35 FT. E.M.H., 8.0 FT. MAST | I |
ARM, ANCHOR BASE I I |
0139 807-02191 1.000 EACH | 820.00000 820.00] 820.00000 820.00]
HANDHOLE, LIGHTING | | |
0140 807-02782 4.000 EACH | 560.00000 2240.00] 560.00000 2240.00]
LUMINAIRE MAST ARM, 12 FT. I I |
0141 807-03594 1.000 EACH | 3200.00000 3200.00] 3200.00000 3200.00]
RELOCATE EXISTING LIGHT | I |
0142 807-08469 28.000 EACH | 750.00000 21000.00] 750.00000 21000.00]
LIGHTING FOUNDATION, CONCRETE, WITH I I |
GROUNDING, 24 IN. X 24 IN. X 96 IN. I I |
0143 807-86615 11.000 EACH | 220.00000 2420.00] 220.00000 2420.00]
LUMINAIRE, ROADWAY, 250 WATT, HIGH I | |
PRESSURE SODIUM I I |
0144 807-86620 21.000 EACH | 220.00000 4620.00]| 220.00000 4620.00]
I | |
| | |

SODIUM, 400 WATT



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/19/07
PAGE : 120 -10
TABULATION OF BIDS

ROUTE :
CALL ORDER : 120 CONTRACT ID : R -28318-A COUNTIES : ALLEN
LETTING DATE : 10/31/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :

( 1 ) 35-1139301
E

IC 2 ) 35-1065659
& B PAVING INC IB
|

|
ROOKS CONSTRUCTION COMPANY |
LINE NO /7 ITEM CODE 7/ ALT |

TRANSVERSE MARKINGS, THERMOPLASTIC,
STOP LINE, 24 IN.

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0145 807-86805 4.000 EACH | 2450.00000 9800.00] 2450.00000 9800.00]
SERVICE POINT, I , 120/240 V, MODIFIED | | |
0146 807-86910 32.000 EACH | 2450000 784.00] 2450000 784.00]
CONNECTOR KIT, UNFUSED I | |
0147 807-86915 32.000 EACH | 2450000 784.00] 2450000 784.00]
CONNECTOR KIT, FUSED | | |
0148 807-86920 81.000 EACH | 12.50000 1012.50] 12.50000 1012.50]|
MULTIPLE COMPRESSION FITTING, | | |
NON-WATERPROOFED I | I
0149 807-86925 9.000 EACH | 18.00000 162.00] 18.00000 162.00]
MULTIPLE COMPRESSION FITTING, | | |
WATERPROOFED I | |
0150 807-86930 102.000 EACH | 12.00000 1224.00] 12.00000 1224.00]
INSULATION LINK, NONWATERPROOFED | | |
0151 807-86935 9.000 EACH | 18.00000 162.00] 18.00000 162.00]
INSULATION LINK, WATERPROOFED I | |
0152 808-01045 700.000 LFT | 0.10000 70.00] 0.98000 686.00]
LINE, THERMOPLASTIC, DOTTED, YELLOW, 4 | | |
IN., 2 FT. LINE, 4 FT. GAP | | |
0153 808-06705 1600.000 LFT | 0.10000 160.00] 1.52000 2432.00]
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | | |
0154 808-06714 6000.000 LFT | 0.01000 60.00] 0.16000 960.00]
LINE, PAINT, SOLID, YELLOW, 4 IN. | | |
0155 808-06716 1650.000 LFT | 0.65000 1072.50] 0.65000 1072.50]
LINE, REMOVE I | |
0156 808-75043 4880.000 LFT | 0.01000 48.80]| 0.46000 2244 80|
LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN | | |
0157 808-75247 4490.000 LFT | 0.01000 44.90| 0.46000 2065.40]
LINE, THERMOPLASTIC, SOLID, YELLOW, 6 | | |
IN. | | |
0158 808-75260 400.000 LFT | 0.30000 120.00] 2.27000 908.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | I
SOLID, WHITE, CROSSHATCH LINE, 12 IN. | | |
0159 808-75278 125.000 LFT | 0.30000 37.50] 2.27000 283.75|
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
SOLID, YELLOW, CROSSHATCH LINE, 12 IN. | | |
0160 808-75297 585.000 LFT | 0.80000 468.00] 4.55000 2661.75]
| | |
I | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/19/07
PAGE : 120 -11
TABULATION OF BIDS

ROUTE :
CALL ORDER : 120 CONTRACT ID : R -28318-A COUNTIES : ALLEN
LETTING DATE : 10/31/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :

( 1 ) 35-1139301
E

IC 2 ) 35-1065659
& B PAVING INC IB
|

|
ROOKS CONSTRUCTION COMPANY |
LINE NO /7 ITEM CODE 7/ ALT |

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0161 808-75320 30.000 EACH | 60.00000 1800.00] 59.00000 1770.00]
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW | | I
0162 808-75325 30.000 EACH | 90.00000 2700.00]| 89.00000 2670.00]
PAVEMENT MESSAGE MARKINGS, | | I
THERMOPLASTIC, WORD (ONLY) | | |
0163 808-92027 980.000 LFT | 0.30000 294.00] 1.52000 1489.60]
LINE, THERMOPLASTIC, SOLID, YELLOW, 8 | | I
IN. | | |
0164 808-96075 7320.000 LFT | 0.10000 732.00] 0.46000 3367.20]
LINE, THERMOPLASTIC, BROKEN, WHITE, 6 | | |
IN. | | |
0165 808-98796 1400.000 LFT | 0.10000 140.00] 0.98000 1372.00]
LINE, THERMOPLASTIC, DOTTED, WHITE, 4 | | |
IN., 2 FT. LINE, 4 FT. GAP | | |
0166 402-07439 710.000 TON | 80.00000 56800.00| 45.00000 31950.00]
HMA INTERMEDIATE, TYPE C | | I
0167 402-07439 2260.000 TON | 80.00000 180800.00] 42.00000 94920.00|
HMA INTERMEDIATE, TYPE C | | |
SECTION TOTALS | $ 2,671,966.71] $ 2,731,837.85] $
—————————————————————————————————————————— A
|

CONTRACT TOTALS $ 2,671,966.71] $ 2,731,837.85] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/19/07
PAGE : 126 -1
VENDOR RANKING
CALL ORDER : 126 CONTRACT ID : R -29514-B COUNTIES : VIGO
LETTING DATE : 10/31/07 10:00 AM DISTRICT 61
CONTRACT TIME : 10/31/09 COMPLETION DATE

CONTRACT DESCRIPTION : Rural - Old Code PROJECT(S) : 9984060
9984060

SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID

1 36-2231526 WALSH CONSTR COMPANY $ 19,840,000.00 100.0000%



MOBILIZATION AND DEMOBILIZATION

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/19/07
PAGE : 126 -2
TABULATION OF BIDS
ROUTE :
CALL ORDER : 126 CONTRACT ID : R -29514-B COUNTIES : VIGO
LETTING DATE : 10/31/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 36-2231526 1C ) | )
|WALSH CONSTR COMPANY | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ROAD CONSTRUCTION
| | |
0001 105-06845 LUMP | 1200961 .65000 1200961.65| |
CONSTRUCTION ENGINEERING I I |
0002 105-06899 2.000 EACH | 300.00000 600.00]| |
RADIO | I |
0003 105-07039 24.000 MOS | 2336.25000 56070.00] |
FIELD OFFICE, B I I |
0004 105-08520 1.000 EACH | 300.00000 300.00] |
CELLULAR TELEPHONE/RADIO I I |
0005 105-08521 24.000 MOS | 85.00000 2040.00] |
CELLULAR TELEPHONE/RADIO SERVICE I I |
0006 105-08523 48.000 MOS | 65.00000 3120.00] |
RADIO SERVICE I I |
0007 105-08524 1.000 DOL | 1.00000 1.00] |
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0008 105-09198 72.000 MOS | 150.00000 10800.00] |
LAPTOP COMPUTER SYSTEM I | |
0009 105-09199 24.000 MOS | 75.00000 1800.00] |
FIELD OFFICE INTERNET SERVICE | | |
0010 108-01614 LUMP |  10900.00000 10900.00] |
PARTNERING OVERHEAD I I |
0011 109-08359 1.000 DOL | 1.00000 1.00] |
LIQUIDATED DAMAGES | | |
0012 109-08360 1.000 DOL | 1.00000 1.00] |
CONTRACT LIENS I I |
0013 109-08442 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, SUPERSTRUCTURE | | |
CONCRETE | I |
0014 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0015 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0016 109-08463 1.000 DOL | 1.00000 1.00] |
PROJECT ESTIMATE ADJUSTMENT I I |
0017 110-01001 LUMP | 992000.00000 992000.00] |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/19/07
PAGE : 126 -3
TABULATION OF BIDS

ROUTE :
CALL ORDER : 126 CONTRACT ID : R -29514-B COUNTIES : VIGO
LETTING DATE : 10/31/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT

SET-ASIDE -
IC 1 ) 36-2231526 1C ) 1C )
|WALSH CONSTR COMPANY | |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

0018 201-52370 LUMP | 297000.00000 297000.00] |

CLEARING RIGHT OF WAY | | |
0019 203-02000 39410.000 m3 | 25.00000 985250.00] |
EXCAVATION, COMMON I | |
0020 203-02070 570895.000 m3 | 16.25000 9277043.75] |
BORROW | | |
0021 203-08667 30715.000 m | 3.10000 95216.50] |
STRIP DRAIN, 150 mm I I |
0022 203-08668 760.000 m I 3.91000 2971.60] |
STRIP DRAIN, 300 mm I I |
0023 204-02290 9.000 EACH | 1200.00000 10800.00] |
SETTLEMENT PLATE I | |
0024 204-08396 7.000 EACH | 750.00000 5250.00] |
STANDPIPE PIEZOMETER I I |
0025 204-08397 7.000 EACH | 3500.00000 24500.00] |
WATER MONITORING BOREHOLE | | |
0026 204-08415 9.000 EACH | 900.00000 8100.00] |
STAKES, SETTLEMENT I I |
0027 205-03371 40.000 m3 | 70.00000 2800.00] |
SEDIMENT REMOVE I | |
0028 205-06930 7.000 Mg | 300.00000 2100.00] |
SPLASHPAD, RIPRAP | | |
0029 205-06931 365.000 Mg | 90.00000 32850.00] |
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0030 205-06934 68.000 Mg | 450.00000 30600.00] |
TEMPORARY MULCHING | | |
0031 205-06936 363.000 Mg | 80.00000 29040.00] |
TEMPORARY SEDIMENT TRAP I I |
0032 205-06937 947.000 m I 8.00000 7576.00] |
TEMPORARY SILT FENCE | | |
0033 205-06938 190.000 m | 90.00000 17100.00] |
TEMPORARY SLOPE DRAIN I | |
0034 206-94483 503.000 m2 | 120.00000 60360.00] |
SHEET PILING, STEEL, S 2.4 I I |
0035 207-08262 25085.000 m2 | 2.60000 65221.00] |
SUBGRADE TREATMENT, TYPE I I | |
0036 207-08264 2894.000 m2 | 5.19000 15019.86] |
SUBGRADE TREATMENT, TYPE 11 I I |

0037 207-08267 516.000 m2 | 10.59000 5464 .44 |

| | |

SUBGRADE TREATMENT, TYPE I11I1A



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/19/07
PAGE : 126 -4
TABULATION OF BIDS

ROUTE :
CALL ORDER : 126 CONTRACT ID : R -29514-B COUNTIES : VIGO
LETTING DATE : 10/31/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT

SET-ASIDE -
IC 1 ) 36-2231526 1C ) 1C )
|WALSH CONSTR COMPANY | |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

0038 211-02050 9987.000 m3 | 25.00000 249675.00] |

B BORROW | | |
0039 211-07454 25690.000 m3 | 25.00000 642250.00| |
STRUCTURE BACKFILL I I |
0040 212-06281 8830.000 m3 | 12.00000 105960.00]| |
STOCKPILED SELECTED MATERIAL | | |
0041 212-06282 8830.000 m3 | 16.00000 141280.00]| |
STOCKPILED SELECTED MATERIAL, SALVAGED | | |
0042 301-07448 4531.000 Mg | 20.24000 91707.44] |
COMPACTED AGGREGATE, NO. 53, BASE I I |
0043 302-07455 104.000 m3 | 75.95000 7898.80]| |
DENSE GRADED SUBBASE | | |
0044 401-06264 LUMP | 6746.87000 6746.87]| |
PROFILOGRAPH, HMA I I |
0045 401-07328 2148.000 Mg | 93.54000 200923.92| |
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm I | |
0046 401-07398 2677.000 Mg | 76.63000 205138.51| |
QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm | I |
0047 401-07424 7563.000 Mg | 7468000 564804 .84 |
QC/QA-HMA, 3, 64, BASE, 19.0 mm I | |
0048 401-07429 3211.000 Mg | 69.72000 223870.92| |
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | | |
mm I | |
0049 402-07433 250.000 Mg | 108.07000 27017.50] |
HMA SURFACE, TYPE B I I |
0050 402-07438 378.000 Mg | 9566000 36159.48| |
HMA INTERMEDIATE, TYPE B | | |
0051 402-07441 1331.000 Mg | 88.22000 117420.82] |
HMA BASE, TYPE B I I |
0052 406-05520 25.000 Mg | 576.44000 14411.00] |
ASPHALT FOR TACK COAT | I |
0053 601-01522 3.000 EACH | 1675.00000 5025.00]| |
GUARDRAIL TRANSITION TYPE TGB I I |
0054 601-05071 2.000 EACH | 2050.00000 4100.00] |
GUARDRAIL TERMINAL SYSTEM, W-BEAM, I I |
CURVED, 7 I | |
0055 601-05999 1.000 EACH | 50.00000 50.00] |
CURVED TERMINAL END I I |

0056 601-94689 2.000 EACH | 2325_00000 4650.00]| |

| | |

GUARDRAIL END TREATMENT, OS



FERTILIZER

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/19/07
PAGE : 126 -5
TABULATION OF BIDS
ROUTE :
CALL ORDER : 126 CONTRACT ID : R -29514-B COUNTIES : VIGO
LETTING DATE : 10/31/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
| 1 ) 36-2231526 K¢ ) | )
|JWALSH CONSTR COMPANY | |
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ -
0057 601-99105 1345.000 m | 47 65000 64089.25] |
GUARDRAIL, W BEAM, 1.905 m SPACING | | |
0058 602-06729 8.000 EACH | 5.98000 47 .84| |
BARRIER DELINEATOR | | |
0059 607-06335 52.000 m | 200.00000 10400.00] |
PAVED SIDE DITCH, A | | |
0060 608-05741 382000.000 m | 1.30000 496600.00] |
WICK DRAIN | | |
0061 608-05742 1713.000 m3 | 17.00000 29121.00] |
DRAINAGE BLANKET | | |
0062 609-06259 682.000 m2 | 75.00000 51150.00] |
REINFORCED CONCRETE BRIDGE APPROACH, | | |
300 mm | | |
0063 610-07486 15.000 Mg | 225.00000 3375.00] |
HVMA FOR APPROACHES, TYPE A | | |
0064 611-06497 2.000 EACH | 175.00000 350.00] |
MATLBOX ASSEMBLY, SINGLE | | |
0065 615-06505 6.000 EACH | 540.00000 3240.00] |
MONUMENT, B | | |
0066 615-06530 1.000 EACH | 800.00000 800.00] |
POST, BENCHMARK | | |
0067 616-02320 3520.000 m2 | 3.00000 10560.00] |
GEOTEXTILES | | |
0068 616-05688 491.000 Mg | 60.00000 29460.00] |
RIPRAP, CLASS 1 | | |
0069 616-05689 868.000 Mg | 70.00000 60760.00] |
RIPRAP, CLASS 2 | | |
0070 616-06405 1334.000 Mg | 50.00000 66700.00] |
RIPRAP, REVETMENT | | |
0071 621-01004 4.000 EACH | 500.00000 2000.00] |
MOBILIZATION AND DEMOBILIZATION FOR | | |
SEEDING | | |
0072 621-04258 7.000 kg | 209.71000 1467.97] |
SEED MIXTURE ,SWALE | | |
0073 621-04258 8.000 kg | 209.71000 1677.68] |
SEED MIXTURE ,WETLAND EDGE | | |
0074 621-04258 45.000 kg | 165.56000 7450.20] |
SEED MIXTURE ,WET-TO-MESIC PRAIRIE | | |
0075 621-06545 9.000 Mg | 606 .39000 5457 .51] |
I I |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/19/07
PAGE : 126 -6
TABULATION OF BIDS

ROUTE :
CALL ORDER : 126 CONTRACT ID : R -29514-B COUNTIES : VIGO
LETTING DATE : 10/31/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT

SET-ASIDE -
IC 1 ) 36-2231526 1C ) 1C )
|WALSH CONSTR COMPANY | |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

0076 621-06557 2281.000 kg | 4.97000 11336.57] |

SEED MIXTURE, T | | |
0077 621-06559 84356.000 m2 | 0.42000 35429_52| |
MULCHED SEEDING, R I I |
0078 621-06565 8.000 Mg | 385.89000 3087.12] |
MULCHING MATERIAL | | |
0079 621-06567 38.000 kL | 4.29000 163.02] |
WATER I | |
0080 621-06567 5950.000 kL | 4.29000 25525.50] |
WATER ,FOR WETLAND IRRIGATION I I |
0081 621-06574 2252.000 m2 | 3.54000 7972.08] |
SODDING I | |
0082 621-06737 13.000 kg | 187.64000 2439.32| |
SEED MIXTURE, EMERGENT WETLAND I I |
0083 622-52436 10.000 EACH | 300.00000 3000.00] |
SIGN, DO NOT MOW OR SPRAY I | |
0084 622-91786 1096.000 EACH | 8.00000 8768.00]| |
SEEDLING I I |
0085 622-91786 550.000 EACH | 48_00000 26400.00] |
SEEDLING , 3 GALLON CONTAINER GROWN I | |
0086 624-92647 1.000 ha | 2000.00000 2000.00] |
HERBICIDE TREATMENT | | |
0087 701-06011 2.000 EACH | 5000.00000 10000.00] |
DYNAMIC PILE LOAD TEST I I |
0088 701-08253 38.000 EACH | 804.10000 30555.80] |
PILE SLEEVES | | |
0089 701-51195 1349.000 m | 110.00000 148390.00]| |
PILE, STEEL H, HP 310 X 79 I | |
0090 701-91792 38.000 EACH | 81.40000 3093.20] |
PILE TIP, STEEL H | | |
0091 702-51005 127.700 m3 | 1200.00000 153240.00] |
CONCRETE, A, SUBSTRUCTURE I I |
0092 703-51032 66173.000 kg | 1.72000 113817.56] |
REINFORCING STEEL, EPOXY COATED I I |
0093 704-51002 166.800 m3 | 850.00000 141780.00] |
CONCRETE, C, SUPERSTRUCTURE I | I
0094 706-05732 4.000 EACH | 2000.00000 8000.00] |
CONCRETE BRIDGE RAILING TRANSITION, TBC | I |

0095 706-51020 13.400 m3 | 2000.00000 26800.00] |

| | |

CONCRETE, C, RAILING



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/19/07
PAGE : 126 -7
TABULATION OF BIDS
ROUTE :
CALL ORDER : 126 CONTRACT ID : R -29514-B COUNTIES : VIGO
LETTING DATE : 10/31/07 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT
SET-ASIDE :
l 1 ) 36-2231526 | ) | )
[WALSH CONSTR COMPANY | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ P
0096 707-05985 279.000 m | 900.00000 251100.00 |
STRUCTURAL MEMBERS, CONCRETE I-BEAM, 1V | | |
1372 mm X 508 mm | | |
0097 709-51821 LUMP | 4953.31000 4953_31] |
SURFACE SEAL I | |
0098 715-02935 110.000 m | 62.57000 6882.70] |
PIPE, PVC, OUTLET, 150 mm | | |
0099 715-05019 74.000 m | 199.35000 14751.90] |
PIPE, TYPE 1, CIRCULAR, 900 mm | | |
0100 715-05048 2366.000 m | 16.00000 37856.00] |
PIPE, TYPE 4, CIRCULAR, 150 mm | | |
0101 715-05053 687.000 m | 30.00000 20610.00] |
PIPE, UNDERDRAIN OUTLET, 150 mm | | |
0102 715-05143 140.000 m | 1950.00000 273000.00] |
PIPE, TYPE 1, CIRCULAR, 2250 mm | | |
0103 715-05169 39.000 m | 120.00000 4680.00] |
PIPE, TYPE 3, CIRCULAR, 375 mm | | |
0104 715-06825 2.000 EACH | 900.00000 1800.00] |
CONCRETE ANCHOR ,2250mm I I |
0105 715-46005 4_.000 EACH | 300.00000 1200.00] |
PIPE END SECTION, 375 mm | | |
0106 715-46040 4.000 EACH | 600.00000 2400.00] |
PIPE END SECTION, 900 mm | | |
0107 715-91361 217.000 m | 80.00000 17360.00] |
PIPE, PVC, 150 mm I | |
0108 716-04832 5.000 m | 750.00000 3750.00] |
PIPE CASING, , STEEL, 250mm | | |
0109 716-09139 18.000 m | 1350.00000 24300.00] |
PIPE INSTALLATION, TRENCHLESS, 250 mm | | |
0110 718-06528 10.000 EACH | 100.00000 1000.00] |
OUTLET PROTECTOR, 1 | | |
0111 718-06531 4_.000 EACH | 1000.00000 4000.00] |
OUTLET PROTECTOR, 3 | | |
0112 718-06532 1000.000 m | 2.40000 2400.00] |
VIDEO INSPECTION FOR UNDERDRAINS | | |
0113 718-52610 528.000 m3 | 30.00000 15840.00] |
AGGREGATE FOR UNDERDRAINS | | |
0114 718-99153 4429.000 m2 | 1.00000 4429.00] |
I I |

GEOTEXTILES FOR UNDERDRAIN



SIGN, SHEET, ENCAPSULATED LENS WITH

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/19/07
PAGE : 126 -8
TABULATION OF BIDS
ROUTE :
CALL ORDER : 126 CONTRACT ID : R -29514-B COUNTIES : VIGO
LETTING DATE : 10/31/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
| 1 ) 36-2231526 1( ) | )
|WALSH CONSTR COMPANY | |
LINE NO 7/ ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ -
0115 720-44000 1.000 EACH | 2000.00000 2000.00] |
CASTING, ADJUST TO GRADE | | |
0116 720-45605 1.000 m | 2000.00000 2000.00] |
STRUCTURE, MANHOLE, RECONSTRUCT | | |
0117 724-51925 60.000 m | 283.91000 17034.60] |
STRUCTURAL EXPANSION JOINT, SS | | |
0118 731-93945 1798.000 m2 | 225.00000 404550.00] |
FACE PANELS, CONCRETE | | |
0119 731-93946 1798.000 m2 | 175.00000 314650.00] |
WALL ERECTION | | |
0120 731-93947 227.000 m | 90.00000 20430.00] |
LEVELING PAD, CONCRETE | | |
0121 801-03290 4.000 EACH | 750.00000 3000.00] |
CONSTRUCTION SIGN, C | | |
0122 801-04308 6.000 EACH | 550.00000 3300.00] |
ROAD CLOSURE SIGN ASSEMBLY | | |
0123 801-06207 2097.000 m | 3.48000 7297.56] |
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
100 mm | | |
0124 801-06218 10.000 m | 20.87000 208.70] |
TEMPORARY TRANSVERSE PAVEMENT MARKING, | | |
REMOVABLE, 600 mm | | |
0125 801-06625 7.000 EACH | 150.00000 1050.00] |
DETOUR ROUTE MARKER ASSEMBLY | | |
0126 801-06640 6.000 EACH | 500.00000 3000.00] |
CONSTRUCTION SIGN, A | | |
0127 801-06645 2.000 EACH | 90.00000 180.00] |
CONSTRUCTION SIGN, B | | |
0128 801-06775 LUMP | 849000.00000 849000.00] |
MAINTAINING TRAFFIC | | |
0129 801-07119 44.000 m | 40.00000 1760.00] |
BARRICADE, 111-B | | |
0130 802-05701 29.000 m | 45.50000 1319.50] |
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE | | |
0131 802-07059 3.000 EACH | 30.00000 90.00] |
SIGN, SHEET, AND SUPPORTS, REMOVE | | |
0132 802-76025 2.000 m2 | 290.00000 580.00] |
I I |
I I |

LEGEND, 2.03 mm THICKNESS



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/19/07
PAGE : 126 -9
TABULATION OF BIDS

ROUTE :
CALL ORDER : 126 CONTRACT ID : R -29514-B COUNTIES : VIGO
LETTING DATE : 10/31/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 36-2231526 K¢ ) 1C )
|JWALSH CONSTR COMPANY | |
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ -
0133 802-76035 4.000 m2 | 214.00000 856.00] |
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND 2.54 mm THICKNESS | | |
0134 802-96248 17.000 m | 55.00000 935.00] |
POST, WOOD, 100 mm X 100 mm , TREATED | | |
0135 808-06694 67.000 m | 6.00000 402.00] |
LINE, PAINT, SOLID, YELLOW, 200 mm | | |
0136 808-06701 311.000 m | 1.15000 357.65] |
LINE, THERMOPLASTIC, BROKEN, WHITE, | | |
100mm | | |
0137 808-06703 1568.000 m | 1.15000 1803.20] |
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | | |
0138 808-06711 30.000 m | 3.00000 90.00] |
LINE, PAINT, BROKEN, WHITE, 100 mm | | |
0139 808-06713 168.000 m | 3.00000 504.00] |
LINE, PAINT, SOLID, WHITE, 100 mm | | |
0140 808-06714 45.000 m | 3.00000 135.00] |
LINE, PAINT, SOLID, YELLOW, 100 mm | | |
0141 808-75078 6.000 m | 9.00000 54.00] |
TRANSVERSE MARKINGS, PAINT, SOLID, | | |
YELLOW CROSSHATCH LINE, 300 mm | | |
0142 808-75245 1327.000 m | 1.15000 1526.05] |
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
100mm | | |
0143 808-75278 27.000 m | 17.00000 459.00] |
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
SOLID, YELLOW, CROSSHATCH LINE, 300 mm | | |
0144 808-75297 7.000 m | 34.00000 238.00] |
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 600 mm | | |
0145 808-75320 1.000 EACH | 100.00000 100.00] |
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0146 808-92027 111.000 m | 2.89000 320.79] |
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
200mm | | |
SECTION TOTALS | $ 19,840,000.00] $ | $
—————————————————————————————————————————— e
I

CONTRACT TOTALS $ 19,840,000.00] $ 2,731,837.85] $




CALL ORDER
LETTING DATE

INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
140 CONTRACT ID R -29926-A

10/31/07 10:00 AM DISTRICT 65
CONTRACT TIME : 02/28/08 COMPLETION DATE

COUNTIES : CLARK

PROJECT(S) : 0710554

32,771.20
40,855.50
45,547.65
66,367.00

DATE
PAGE

11/19/07
140 -1

% OVER
LOW BID

100.0000%
124 .6689%
138.9868%
202.5162%
221.1042%

CONTRACT DESCRIPTION : URBAN
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-1874009 HAUER EXCAVATING

2 35-2103617 BRYAN™S HAULING & EXCAVATING

3 35-1487672 MAC CONSTRUCTION & EXCAVATING, INC.

4 35-1618530 AMERICAN CONTRACTING & SERVICES

5 61-1013120 T & C CONTRACTING, INC.

72,458.50



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/19/07
PAGE : 140 -2
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 140 CONTRACT ID : R -29926-A COUNTIES : CLARK
LETTING DATE : 10/31/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1874009 | 2 ) 35-2103617 3 ) 35-1487672
|[HAUER EXCAVATING IBRYANS HAULING & EXCAVATING |MAC CONSTRUCTION & EXCAVATING
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  DEMOLITION, REMOVE BUILDINGS, FOUNDATION
| |
0001 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES I I |
0002 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | I |
0003 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0004 110-01001 LUMP | 800.00000 800.00] 2000.00000 2000.00] 2000.00000 2000.00
MOBILIZATION AND DEMOBILIZATION I I |
0005 202-03000 LUMP | 8600.00000 8600.00]  16500.00000 16500.00]  13000.00000 13000.00
HOUSES AND BUILDINGS, REMOVE ,PARCEL NO | I |
19 | | |
0006 202-03000 LUMP | 4550.00000 4550.00] 5000.00000 5000.00] 5000.00000 5000.00
HOUSES AND BUILDINGS, REMOVE ,PARCEL NO | | |
3 | | |
0007 202-03000 LUMP |  18000.00000 18000.00]  16000.00000 16000.00]  23000.00000 23000.00
HOUSES AND BUILDINGS, REMOVE ,PARCEL NO | | |
21 | | |
0008 205-06937 1000.000 LFT | 0.75000 750.00] 0.50000 500.00] 1.30000 1300.00
TEMPORARY SILT FENCE | | |
0009 621-06557 341.000 LBS | 0.20000 68.20] 2.50000 852.50] 3.65000 124465
SEED MIXTURE, T I I |
SECTION TOTALS I $ 32,771.20] $ 40,855.50] $ 45,547 65
—————————————————————————————————————————— A
CONTRACT TOTALS | $ 32,771.20] $ 40,855.50] $ 45,547 65




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/19/07
PAGE : 140 -3
TABULATION OF BIDS

ROUTE :
CALL ORDER  : 140 CONTRACT ID : R -29926-A COUNTIES : CLARK
LETTING DATE : 10/31/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 35-1618530 IC 5 ) 61-1013120 1C )
|AMERICAN CONTRACTING & SERVI |T & C CONTRACTING, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 DEMOLITION, REMOVE BUILDINGS, FOUNDATION
| | |
0001 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES I I |
0002 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | | |
0003 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0004 110-01001 LUMP | 3000.00000 3000.00] 5725.00000 5725.00]
MOBILIZATION AND DEMOBILIZATION I I |
0005 202-03000 LUMP |  15000.00000 15000.00]  19700.00000 19700.00]
HOUSES AND BUILDINGS, REMOVE ,PARCEL NO | | I
19 | | |
0006 202-03000 LUMP |  10000.00000 10000.00] 5400.00000 5400.00]|
HOUSES AND BUILDINGS, REMOVE ,PARCEL NO | I |
3 | | |
0007 202-03000 LUMP |  35000.00000 35000.00]  36300.00000 36300.00]
HOUSES AND BUILDINGS, REMOVE ,PARCEL NO | I |
21 I I |
0008 205-06937 1000.000 LFT | 2.00000 2000.00] 1.75000 1750.00]
TEMPORARY SILT FENCE | | |
0009 621-06557 341.000 LBS | 4.00000 1364.00] 10.50000 3580.50]
SEED MIXTURE, T | | |
SECTION TOTALS | $ 66,367.00] $ 72,458.50] $
------------------------------------------ A e
|

CONTRACT TOTALS




CALL ORDER
LETTING DATE

INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
170 CONTRACT ID B -28613-A

10/31/07 10:00 AM DISTRICT 61
CONTRACT TIME : 05/30/708 COMPLETION DATE

COUNTIES :

CLINTON

PROJECT(S) : 9912028

496,696 .00
513,471.46
533,730.00
534,049.40
609,291.65

DATE
PAGE

11/19/07
170 -1

% OVER
LOW BID

100.0000%
103.3774%
107.4561%
107.5204%
122.6689%

CONTRACT DESCRIPTION : RURAL
SET-ASIDE :
RANK VENDOR NO./NAME
1 35-1310611 DUNCAN ROBERTSON INC
2 35-1386990 I1SOM, JACK CONSTRUCTION CO
3 35-1128289 BEATY CONSTRUCTION INC
4 35-1523985 WIRTZ & YATES, INC.
5 35-1917625 MILESTONE CONTRACTORS, L.P.
6 35-1817530 PIONEER ASSOCIATES, INC.

870,197.60

175.1972%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/19/07
PAGE : 170 -2
TABULATION OF BIDS
ROUTE : 1004
CALL ORDER : 170 CONTRACT ID : B -28613-A COUNTIES : CLINTON
LETTING DATE : 10/31/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 35-1310611 IC 2 ) 35-1386990 IC 3 ) 35-1128289
|DUNCAN ROBERTSON INC [ 1SOM, JACK CONSTRUCTION CO  |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP | 5000.00000 5000.00]  10200.00000 10200.00] 6570.00000 6570.00
CONSTRUCTION ENGINEERING I I |
0002 105-07038 10.000 MOS | 500.00000 5000.00]| 2000.00000 20000.00] 1600.00000 16000.00
FIELD OFFICE, A | I |
0003 105-09198 10.000 MOS | 260.00000 2600.00] 950.00000 9500.00] 200.00000 2000.00
LAPTOP COMPUTER SYSTEM I I |
0004 105-09199 10.000 MOS | 75.00000 750.00] 100.00000 1000.00] 30.00000 300.00
FIELD OFFICE INTERNET SERVICE I I |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES I I |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS I I |
0007 109-08442 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, SUPERSTRUCTURE I I |
CONCRETE I I |
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0010 110-01001 LUMP |  30000.00000 30000.00]  23000.00000 23000.00]  26690.00000 26690.00
MOBILIZATION AND DEMOBILIZATION I I |
0011 201-52370 LUMP |  10000.00000 10000.00] 6000.00000 6000.00]  11000.00000 11000.00
CLEARING RIGHT OF WAY | | |
0012 202-51330 LUMP |  30000.00000 30000.00]  42000.00000 42000.00]  29674.80000 29674.80
PRESENT STRUCTURE, REMOVE I I |
0013 203-02000 475.000 CYS | 15.00000 7125.00] 9.00000 4275.00] 7.00000 3325.00
EXCAVATION, COMMON | I |
0014 203-02070 1075.000 CYS | 15.00000 16125.00] 10.50000 11287.50] 10.00000 10750.00
BORROW I I |
0015 205-06931 30.000 TON | 15.00000 450.00] 50.00000 1500.00] 110.00000 3300.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0016 205-06932 102.000 LFT | 1.00000 102.00] 15.00000 1530.00] 10.00000 1020.00
TEMPORARY CHECK DAM, STRAW BALES I I |
0017 205-06936 9.000 TON | 25.00000 225.00] 65.00000 585.00] 80.00000 720.00
I I |

TEMPORARY SEDIMENT TRAP



MOBILIZATION AND DEMOBILIZATION FOR

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/19/07
PAGE : 170 -3
TABULATION OF BIDS
ROUTE : 1004
CALL ORDER : 170 CONTRACT ID : B -28613-A COUNTIES : CLINTON
LETTING DATE : 10/31/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 35-1310611 IC 2 ) 35-1386990 IC 3 ) 35-1128289
|DUNCAN ROBERTSON INC | 1SOM, JACK CONSTRUCTION CO  |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 205-06937 160.000 LFT | 5.00000 800.00] 1.75000 280.00] 3.00000 480.00
TEMPORARY SILT FENCE | | |
0019 206-51220 76.000 CYS | 150.00000 11400.00] 115.00000 8740.00] 600.00000 45600.00
EXCAVATION, WET I I |
0020 206-51230 22.000 CYS | 15.00000 330.00] 15.00000 330.00] 20.00000 440.00
EXCAVATION, FOUNDATION, UNCLASSIFIED | | |
0021 207-08267 2070.000 SYS | 5.00000 10350.00] 5.50000 11385.00] 6.20000 12834.00
SUBGRADE TREATMENT, TYPE I11A I | |
0022 211-06467 10.000 CYS | 50.00000 500.00] 45_00000 450.00] 78.00000 780.00
AGGREGATE FOR END BENT BACKFILL I I |
0023 301-07448 705.000 TON | 20.00000 14100.00] 17.00000 11985.00] 18.00000 12690.00
COMPACTED AGGREGATE, NO. 53, BASE I | |
0024 302-07455 22.000 CYS | 50.00000 1100.00] 45_00000 990.00] 53.00000 1166.00
DENSE GRADED SUBBASE I I |
0025 402-07432 140.000 TON | 110.00000 15400.00] 90.00000 12600.00] 100.00000 14000.00
HMA SURFACE, TYPE A I | |
0026 402-07435 235.000 TON | 80.00000 18800.00] 88.00000 20680.00] 7400000 17390.00
HMA INTERMEDIATE, TYPE A I I |
0027 406-05521 1680.000 SYS | 0.10000 168.00] 0.60000 1008.00] 0.10000 168.00
ASPHALT FOR TACK COAT I | |
0028 601-01701 1.000 EACH | 1900.00000 1900.00] 1950.00000 1950.00] 1720.00000 1720.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, | | |
CURVED, 2 | | |
0029 601-06037 3.000 EACH | 825.00000 2475.00] 1000.00000 3000.00] 760.00000 2280.00
GUARDRAIL END TREATMENT, 1 I I |
0030 601-06374 4.000 EACH | 775.00000 3100.00] 975.00000 3900.00] 710.00000 2840.00
GUARDRAIL TRANSITION, TGS-1 | | |
0031 601-99105 412.500 LFT | 17.00000 7012.50] 18.35000 7569.38]| 15.80000 6517.50
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0032 610-06257 124.000 SYS | 90.00000 11160.00] 60.00000 7440.00]| 90.00000 11160.00
REINFORCED CONCRETE BRIDGE APPROACH, 10 | I |
IN. | | |
0033 615-06505 2.000 EACH | 600.00000 1200.00] 850.00000 1700.00] 600.00000 1200.00
MONUMENT, B I I |
0034 616-02320 701.000 SYS | 3.50000 2453_50] 5.00000 3505.00] 2.80000 1962.80
GEOTEXTILES I | |
0035 616-06405 415.000 TON | 25.00000 10375.00] 30.00000 12450.00] 20.00000 8300.00
RIPRAP, REVETMENT I I |
0036 621-01004 2.000 EACH | 300.00000 600.00]| 600.00000 1200.00] 278.00000 556.00
| | |
| | |

SEEDING



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/19/07
PAGE : 170 -4
TABULATION OF BIDS
ROUTE : 1004
CALL ORDER : 170 CONTRACT ID : B -28613-A COUNTIES : CLINTON
LETTING DATE : 10/31/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 35-1310611 IC 2 ) 35-1386990 1IC 3 ) 35-1128289
|DUNCAN ROBERTSON INC | 1SOM, JACK CONSTRUCTION CO  |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0037 621-02363 3600.000 SYS | 0.42000 1512.00] 3.00000 10800.00] 0.40000 1440.00
MULCHED SEEDING, T, CONVENTIONAL MIX | | |
0038 621-02770 935.000 SYS | 2.00000 1870.00] 5.00000 4675.00] 1.80000 1683.00
EROSION CONTROL BLANKET I I |
0039 621-06559 3600.000 SYS | 0.55000 1980.00] 3.00000 10800.00] 0.50000 1800.00
MULCHED SEEDING, R | | |
0040 621-06567 2.000 KGAL | 22.00000 44_00] 1.00000 2.00] 20.00000 40.00
WATER I | |
0041 621-06574 486.000 SYS | 6.25000 3037.50] 8.00000 3888.00] 5.70000 2770.20
SODDING I I |
0042 622-52436 4.000 EACH | 33.00000 132.00] 40.00000 160.00] 30.00000 120.00
SIGN, DO NOT MOW OR SPRAY I | |
0043 622-91786 45.000 EACH | 14.00000 630.00] 12.00000 540.00] 12.70000 571.50
SEEDLING I I |
0044 701-96089 1080.000 LFT | 30.00000 32400.00] 35.00000 37800.00] 30.00000 32400.00
PILE, CONCRETE, STEEL SHELL ENCASED, O. | | |
250 IN., 14 IN. I I |
0045 702-51005 60.800 CYS | 500.00000 30400.00] 575.00000 34960.00] 900.00000 54720.00
CONCRETE, A, SUBSTRUCTURE I I |
0046 703-51030 4886.000 LBS | 1.00000 4886.00] 0.81000 3957.66| 0.80000 3908.80
REINFORCING STEEL | | |
0047 703-51032 23984.000 LBS | 1.00000 23984.00] 0.88000 21105.92| 0.85000 20386.40
REINFORCING STEEL, EPOXY COATED | | |
0048 704-51002 83.400 CYS | 900.00000 75060.00] 585.00000 48789.00] 800.00000 66720.00
CONCRETE, C, SUPERSTRUCTURE I I |
0049 706-06344 187.500 LFT | 67.00000 12562.50] 78.00000 14625.00] 62.00000 11625.00
RAILING, TS-1 | | |
0050 707-08458 1188.000 SFT | 64.00000 76032.00] 58.00000 68904.00] 60.00000 71280.00
STRUCTURAL MEMBERS , CONCRETE BOX BEAM, | I |
CB, 12 IN. X 36 IN. | | |
0051 709-51821 LUMP | 3000.00000 3000.00] 2500.00000 2500.00] 1550.00000 1550.00
SURFACE SEAL I | |
0052 715-05169 40.000 LFT | 30.00000 1200.00] 18.00000 720.00] 23.00000 920.00
PIPE, TYPE 3, CIRCULAR, 15 IN. I I |
0053 715-05407 76.000 LFT | 10.00000 760.00] 12.00000 912.00] 6.00000 45600
PIPE, END BENT DRAIN, 6 IN. I | |
0054 715-46005 2.000 EACH | 300.00000 600.00]| 210.00000 420.00] 350.00000 700.00
PIPE END SECTION, 15 IN. I I |
0055 801-03290 4.000 EACH | 225.00000 900.00] 220.00000 880.00] 250.00000 1000.00
| | |

CONSTRUCTION SIGN, C



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/19/07
PAGE : 170 -5
TABULATION OF BIDS
ROUTE : 1004
CALL ORDER : 170 CONTRACT ID : B -28613-A COUNTIES : CLINTON
LETTING DATE : 10/31/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 35-1310611 IC 2 ) 35-1386990 IC 3 ) 35-1128289
|DUNCAN ROBERTSON INC | 1SOM, JACK CONSTRUCTION CO  |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0056 801-04308 4.000 EACH | 350.00000 1400.00] 390.00000 1560.00] 400.00000 1600.00
ROAD CLOSURE SIGN ASSEMBLY | | |
0057 801-06625 1.000 EACH | 400.00000 400.00] 392.00000 392.00] 400.00000 400.00
DETOUR ROUTE MARKER ASSEMBLY I I |
0058 801-06640 4.000 EACH | 225.00000 900.00] 225.00000 900.00] 300.00000 1200.00
CONSTRUCTION SIGN, A | | |
0059 801-07118 72.000 LFT | 20.00000 1440.00] 17.00000 1224_00] 25.00000 1800.00
BARRICADE, 111-A I | |
0060 801-07119 48.000 LFT | 20.00000 960.00] 19.00000 912.00] 25.00000 1200.00
BARRICADE, 111-B I I |
SECTION TOTALS I $ 496,696.00| $ 513,471.46] $ 533,730.00
------------------------------------------ A
CONTRACT TOTALS I $ 496,696.00] $ 513,471.46] $ 533,730.00




TEMPORARY SILT FENCE

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/19/07
PAGE : 170 -6
TABULATION OF BIDS
ROUTE : 1004
CALL ORDER : 170 CONTRACT ID : B -28613-A COUNTIES : CLINTON
LETTING DATE : 10/31/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 4 ) 35-1523985 IC 5 ) 35-1917625 | 6 ) 35-1817530
IWIRTZ & YATES, INC. IMILESTONE CONTRACTORS, L.P. |PIONEER ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP |  12000.00000 12000.00] 7000.00000 7000.00] 6700.00000 6700.00
CONSTRUCTION ENGINEERING I I |
0002 105-07038 10.000 MOS | 2500.00000 25000.00] 2500.00000 25000.00] 1500.00000 15000.00
FIELD OFFICE, A | | |
0003 105-09198 10.000 MOS | 200.00000 2000.00] 300.00000 3000.00] 625.00000 6250.00
LAPTOP COMPUTER SYSTEM I I |
0004 105-09199 10.000 MOS | 200.00000 2000.00] 67.00000 670.00] 65.00000 650.00
FIELD OFFICE INTERNET SERVICE I I |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES I | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS I I |
0007 109-08442 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, SUPERSTRUCTURE I | |
CONCRETE I I |
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I | |
0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0010 110-01001 LUMP |  25000.00000 25000.00]  32000.00000 32000.00]  43000.00000 43000.00
MOBILIZATION AND DEMOBILIZATION I I |
0011 201-52370 LUMP |  15000.00000 15000.00]  10000.00000 10000.00]  16000.00000 16000.00
CLEARING RIGHT OF WAY | | |
0012 202-51330 LUMP |  40000.00000 40000.00]  20000.00000 20000.00] 172360.00000 172360.00
PRESENT STRUCTURE, REMOVE I I |
0013 203-02000 475.000 CYS | 12.00000 5700.00] 30.00000 14250.00] 60.00000 28500.00
EXCAVATION, COMMON | | |
0014 203-02070 1075.000 CYS | 16.00000 17200.00] 2400000 25800.00] 18.00000 19350.00
BORROW I I |
0015 205-06931 30.000 TON | 30.00000 900.00] 80.00000 2400.00] 90.00000 2700.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0016 205-06932 102.000 LFT | 13.00000 1326.00] 20.00000 2040.00] 10.00000 1020.00
TEMPORARY CHECK DAM, STRAW BALES I | |
0017 205-06936 9.000 TON | 40.00000 360.00] 255.00000 2295.00] 140.00000 1260.00
TEMPORARY SEDIMENT TRAP I I |
0018 205-06937 160.000 LFT | 4.50000 720.00] 3.10000 496._00] 6.00000 960.00
| | |



MOBILIZATION AND DEMOBILIZATION FOR

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/19/07
PAGE : 170 -7
TABULATION OF BIDS
ROUTE : 1004
CALL ORDER : 170 CONTRACT ID : B -28613-A COUNTIES : CLINTON
LETTING DATE : 10/31/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
l 4 ) 35-1523985 IC 5 ) 35-1917625 IC 6 ) 35-1817530
IWIRTZ & YATES, INC. IMILESTONE CONTRACTORS, L.P. |PIONEER ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 206-51220 76.000 CYS | 100.00000 7600.00] 75.00000 5700.00] 200.00000 15200.00
EXCAVATION, WET | | |
0020 206-51230 22.000 CYS | 37.00000 814.00] 50.00000 1100.00] 75.00000 1650.00
EXCAVATION, FOUNDATION, UNCLASSIFIED I | |
0021 207-08267 2070.000 SYS | 8.00000 16560.00] 10.00000 20700.00] 10.00000 20700.00
SUBGRADE TREATMENT, TYPE I11A | | |
0022 211-06467 10.000 CYS | 30.00000 300.00] 75.00000 750.00] 100.00000 1000.00
AGGREGATE FOR END BENT BACKFILL I | |
0023 301-07448 705.000 TON | 24.00000 16920.00] 18.00000 12690.00] 22.00000 15510.00
COMPACTED AGGREGATE, NO. 53, BASE I I |
0024 302-07455 22.000 CYS | 30.00000 660.00]| 75.00000 1650.00] 60.00000 1320.00
DENSE GRADED SUBBASE I | |
0025 402-07432 140.000 TON | 89.00000 12460.00] 75.00000 10500.00] 98.23000 13752.20
HMA SURFACE, TYPE A I I |
0026 402-07435 235.000 TON | 8625000 20268.75]| 65.00000 15275.00] 72.63000 17068.05
HMA INTERMEDIATE, TYPE A I | |
0027 406-05521 1680.000 SYS | 0.50000 840.00] 0.40000 672.00] 0.09000 151.20
ASPHALT FOR TACK COAT I I |
0028 601-01701 1.000 EACH | 1950 .00000 1950.00] 1750.00000 1750.00] 1700.00000 1700.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, I | |
CURVED, 2 | | |
0029 601-06037 3.000 EACH | 860.00000 2580.00] 800.00000 2400.00] 144515000 4335.45
GUARDRAIL END TREATMENT, 1 | | |
0030 601-06374 4.000 EACH | 800.00000 3200.00] 750.00000 3000.00] 700.00000 2800.00
GUARDRAIL TRANSITION, TGS-1 I I |
0031 601-99105 412.500 LFT | 17.50000 7218.75| 16.00000 6600.00]| 15.65000 6455.63
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0032 610-06257 124.000 SYS | 65.00000 8060.00] 92.00000 11408.00] 90.00000 11160.00
REINFORCED CONCRETE BRIDGE APPROACH, 10 | I |
IN. | | |
0033 615-06505 2.000 EACH | 750.00000 1500.00] 600.00000 1200.00] 580.00000 1160.00
MONUMENT, B I | |
0034 616-02320 701.000 SYS | 4.00000 2804.00] 3.00000 2103.00] 5.00000 3505.00
GEOTEXTILES I I |
0035 616-06405 415.000 TON | 30.00000 12450.00] 30.00000 12450.00] 12.00000 4980.00
RIPRAP, REVETMENT I | |
0036 621-01004 2.000 EACH | 400.00000 800.00] 300.00000 600.00] 275.00000 550.00
| | |
I I |

SEEDING



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/19/07
PAGE : 170 -8
TABULATION OF BIDS
ROUTE : 1004
CALL ORDER : 170 CONTRACT ID : B -28613-A COUNTIES : CLINTON
LETTING DATE : 10/31/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 4 ) 35-1523985 l 5 ) 35-1917625 | 6 ) 35-1817530
IWIRTZ & YATES, INC. IMILESTONE CONTRACTORS, L.P. |PIONEER ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0037 621-02363 3600.000 SYS | 0.50000 1800.00] 0.45000 1620.00] 0.38000 1368.00
MULCHED SEEDING, T, CONVENTIONAL MIX | | |
0038 621-02770 935.000 SYS | 3.00000 2805.00] 1.95000 1823.25] 1.76000 1645_60
EROSION CONTROL BLANKET I I |
0039 621-06559 3600.000 SYS | 0.60000 2160.00] 0.55000 1980.00] 0.48000 1728.00
MULCHED SEEDING, R | | |
0040 621-06567 2.000 KGAL | 30.00000 60.00] 25_.00000 50.00] 20.00000 40.00
WATER I | |
0041 621-06574 486.000 SYS | 8.00000 3888.00]| 5.75000 2794.50] 5.62000 2731.32
SODDING I I |
0042 622-52436 4.000 EACH | 40.00000 160.00] 35.00000 140.00] 30.00000 120.00
SIGN, DO NOT MOW OR SPRAY I | |
0043 622-91786 45.000 EACH | 16.50000 742.50] 14.00000 630.00] 12.55000 564.75
SEEDLING I I |
0044 701-96089 1080.000 LFT | 50.00000 54000.00] 60.00000 64800.00] 80.00000 86400.00
PILE, CONCRETE, STEEL SHELL ENCASED, O. | | |
250 IN., 14 IN. I I |
0045 702-51005 60.800 CYS | 500.00000 30400.00] 950.00000 57760.00] 1200.00000 72960.00
CONCRETE, A, SUBSTRUCTURE I | |
0046 703-51030 4886.000 LBS | 1.10000 5374.60]| 0.95000 4641.70] 0.95000 4641.70
REINFORCING STEEL | | |
0047 703-51032 23984.000 LBS | 1.20000 28780.80] 1.05000 25183.20] 1.05000 25183.20
REINFORCING STEEL, EPOXY COATED | | |
0048 704-51002 83.400 CYS | 600.00000 50040.00] 950.00000 79230.00] 1400.00000 116760.00
CONCRETE, C, SUPERSTRUCTURE I I |
0049 706-06344 187.500 LFT | 68.00000 12750.00] 70.00000 13125.00] 75.00000 14062.50
RAILING, TS-1 | | |
0050 707-08458 1188.000 SFT | 55_00000 65340.00] 75.00000 89100.00] 80.00000 95040.00
STRUCTURAL MEMBERS , CONCRETE BOX BEAM, | I |
CB, 12 IN. X 36 IN. | | |
0051 709-51821 LUMP | 2200.00000 2200.00] 2000.00000 2000.00] 2500.00000 2500.00
SURFACE SEAL I | |
0052 715-05169 40.000 LFT | 30.00000 1200.00] 30.00000 1200.00] 38.00000 1520.00
PIPE, TYPE 3, CIRCULAR, 15 IN. I I |
0053 715-05407 76.000 LFT | 12.00000 912.00] 25.00000 1900.00] 12.00000 912.00
PIPE, END BENT DRAIN, 6 IN. I | |
0054 715-46005 2.000 EACH | 160.00000 320.00] 250.00000 500.00] 250.00000 500.00
PIPE END SECTION, 15 IN. I I |
0055 801-03290 4.000 EACH | 500.00000 2000.00] 190.00000 760.00] 180.00000 720.00
| | |

CONSTRUCTION SIGN, C



CALL ORDER : 170
LETTING DATE :

SET-ASIDE :

10/31/07 10:00 AM

CONTRACT ID :
DISTRICT

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

B -28613-A
- CRAWFORDSVILLE DISTRICT

ROUTE :
COUNTIES :

1004
CLINTON

DATE :
PAGE :

11/19/07
170 -9

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0056 801-04308
ROAD CLOSURE SIGN ASSEMBLY

0057 801-06625 1.000
DETOUR ROUTE MARKER ASSEMBLY

0058 801-06640 4.000
CONSTRUCTION SIGN, A

0059 801-07118 72.000
BARRICADE, I111-A

0060 801-07119 48.000
BARRICADE, 111-B

SECTION TOTALS

CONTRACT TOTALS

6 ) 35-1817530
IONEER ASSOCIATES,

UNIT PRICE

340.00000

300.00000

195.00000

13.00000

14.00000

INC.

AMOUN

4 ) 35-1523985 IC 5 ) 35-1917625 I
IRTZ & YATES, INC. IMILESTONE CONTRACTORS, L.P. |
UNIT PRICE AMOUNT: UNIT PRICE AMOUNT:

""" 300.00000  1200.00] | 395.00000  1580.00]  340.00000 1360
300.00000 3oo.oo= 350.00000 350.oo=
255_00000 1ozo.ool 205.00000 szo.ooi
20.00000 1440 ooI 15.00000 1oso.oo=
20.00000 960.00I 15.00000 720.oo=
$ 534,049 40I 609,291.65:

________ s smaoamaol s eoszores) s sro.107

T

.00

.00

.00

.00

.00

.60

.60




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

COUNTIES : PULASKI

PROJECT(S) : 4766004

1,000,045.92
1,080,368.98
1,301,395.04

DATE
PAGE

11/19/07
180 -1

% OVER
LOW BID

100.0000%
108.0319%
130.1335%

CALL ORDER : 180 CONTRACT ID : B -29048-A
LETTING DATE : 10/31/07 10:00 AM DISTRICT 1 64
CONTRACT TIME : 08/01/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL
SET-ASIDE :
RANK VENDOR NO./NAME
1 35-1386990 ISOM, JACK CONSTRUCTION CO
2 35-1339168 LAPORTE CONSTRUCTION CO
3 35-1817530 PIONEER ASSOCIATES, INC.
4 32-0154474 JCI BRIDGE GROUP INC

1,405,057.09

140.4993%



CALL ORDER : 180
LETTING DATE : 10/31/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

B -29048-A
: LAPORTE DISTRICT

COUNTIES :

ROUTE : 119

PULASKI1

DATE :
PAGE :

11/719/07
180 -2

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 BRIDGE REPLACEMENT

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 105-07038 6.000 MOS
FIELD OFFICE, A

0003 105-09198 12.000 MOS
LAPTOP COMPUTER SYSTEM

0004 105-09199 6.000 MOS
FIELD OFFICE INTERNET SERVICE

0005 109-08359 1.000 DOL
LIQUIDATED DAMAGES

0006 109-08360 1.000 DOL
CONTRACT LIENS

0007 109-08442 1.000 DOL

QUALITY ADJUSTMENTS, SUPERSTRUCTURE
CONCRETE

0008 109-08443 1.000 DOL
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0009 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS

0010 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0011 201-52370 LUMP
CLEARING RIGHT OF WAY

0012 202-02241 377.000 LFT
GUARDRAIL, REMOVE

0013 202-51330 LUMP
PRESENT STRUCTURE, REMOVE

0014 203-02000 3436.000 CYS
EXCAVATION, COMMON

0015 203-02070 596.000 CYS
BORROW

0016 203-51223 837.000 CYS
EXCAVATION, WATERWAY

0017 205-06931 46.000 TON

TEMPORARY CHECK DAM, REVETMENT RIPRAP

( 1 ) 35-1386990
1

I
SOM, JACK CONSTRUCTION CO |
I

23400.

2340.

1100.

110.

50000.

9500.

50000.

10.

12.

12.

75.

00000

00000

00000

00000

.00000

.00000

-00000

-00000

.00000

00000

00000

-50000

00000

00000

50000

00000

00000

2 ) 35-1339168 |

APORTE CONSTRUCTION CO |

|

AMOUNT] UNIT PRICE AMOUNT]

| |
23400.00]  10000.00000 10000.00]
| |
14040.00] 2509.87000 15059.22]
| |
13200.00] 208.33000 2499.96|
| |

660.00]| 212.00000 1272.00]

| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |

| |

1.00] 1.00000 1.00]

| |

| |

1.00] 1.00000 1.00]

| |
50000.00]  55000.00000 55000.00]
| |
9500.00|  22000.00000 22000.00]
| |
2450.50] 4.80000 1809.60]
| |
50000.00] 87828.01000 87828.01]|
| |
34360.00] 20.59000 70747.24]
| |
7450.00] 25.00000 14900.00]
| |
10044.00] 20.00000 16740.00]
| |
3450.00] 20.00000 920.00]
| |

T

3 ) 35-1817530
IONEER ASSOCIATES,

180000.
30.
10.
30.

80.

-00000

.00000

-00000

.00000

-00000

.00000

-00000

-00000

.00000

-00000

.00000

-80000

00000

00000

00000

00000

00000

INC.

AMOUN

19310.

9000.

7200.

480.

1.

65000.

26000.

1809.

180000.

103080.

5960.

25110.

3680.

T

00

00

00

00

.00

.00

.00

.00

00

00

00

60

00

00

00

00

00



CALL ORDER : 180

LETTING DATE : 10/31/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

B -29048-A

: LAPORTE DISTRICT

ROUTE : 119
COUNTIES : PULASKI

DATE :
PAGE :

11/719/07
180 -3

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0018 205-06936 243.000 TON
TEMPORARY SEDIMENT TRAP

0019 205-06937 4103.000 LFT
TEMPORARY SILT FENCE

0020 205-06938 155.000 LFT
TEMPORARY SLOPE DRAIN

0021 206-51230 38.000 CYS
EXCAVATION, FOUNDATION, UNCLASSIFIED

0022 207-08265 5407.000 SYS
SUBGRADE TREATMENT, TYPE I11A

0023 211-06467 39.000 CYS
AGGREGATE FOR END BENT BACKFILL

0024 211-07454 12.000 CYS
STRUCTURE BACKFILL

0025 302-07455 29.000 CYs
DENSE GRADED SUBBASE

0026 303-01180 5152.000 TON
COMPACTED AGGREGATE, NO. 53

0027 401-06264 LUMP
PROFILOGRAPH, HMA

0028 402-07433 1047.000 TON
HMA SURFACE, TYPE B

0029 402-07438 1709.000 TON
HMA INTERMEDIATE, TYPE B

0030 404-05511 1560.000 SYS
SEAL COAT, 2

0031 406-05521 19000.000 SYS
ASPHALT FOR TACK COAT

0032 601-01522 4.000 EACH
GUARDRAIL TRANSITION TYPE TGB

0033 601-01700 2.000 EACH
GUARDRAIL TERMINAL SYSTEM, W BEAM,
CURVED, 1

0034 601-94689 2.000 EACH
GUARDRAIL END TREATMENT, OS

0035 601-99105 362.500 LFT

GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING

0036 602-06729
BARRIER DELINEATOR

6.000 EACH

( 1 ) 35-1386990 |
ISOM, JACK CONSTRUCTION CO |
|

25.

45.

35.

50.

15.

1000.

59.

59.

1975.

2200.

2750.

18.

18.

00000

.25000

00000

00000

00000

00000

00000

00000

00000

.00000

.05000

00000

00000

00000

25000

00000

( 2 ) 35-1339168 1C

LAPORTE CONSTRUCTION CO IP
AMOUNT|  UNIT PRICE AMOUNT:
9720.00] 20.00000 4860.00]
7590.55’ 2.77000 11365.31=
465.00I 16.10000 2495.50}
950.00I 35.00000 1330.oo=
33793.75I 7.82000 42282.74:
1755.00I 42.04000 1639.56}
420.00I 41.60000 499.2o=
1450.00I 64.39000 1867.31}
77280.00I 20.53000 105770.56=
1ooo.ool 450.00000 450.oo=
61773.00I 49.00000 51303.00}
100831.00’ 49.00000 83741.00=
1560.00I 0.75000 117o.oo=
950.00{ 0.01000 190.oo=
7900.00I 1725.00000 6900.00:
4400.00I 1850.00000 37oo.oo=
I |
I |
5500.00] 2350.00000 4700.00]
6615.63I 16.00000 5800.00}
108.00! 3.50000 21.00!

3 ) 35-1817530
IONEER ASSOCIATES,

UNIT PRICE

70.

65.

55.

45.

22.

450.

49.

49.

1725.

1850.

3400.

16.

12.

00000

.00000

00000

00000

00000

00000

00000

00000

00000

. 75000

.01000

00000

00000

00000

00000

00000

INC.

AMOUN

2660.

48663.

2535.

660.

1305.

113344.

450.

51303.

83741.

1170.

190.

6900.

3700.

6800.

5800.

72.

T

.00

.50

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/19/07
PAGE : 180 -4
TABULATION OF BIDS
ROUTE : 119
CALL ORDER : 180 CONTRACT ID : B -29048-A COUNTIES : PULASKI
LETTING DATE : 10/31/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1386990 IC 2 ) 35-1339168 IC 3 ) 35-1817530
[ 1SOM, JACK CONSTRUCTION CO  |LAPORTE CONSTRUCTION CO IPIONEER ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0037 604-01527 98.000 SYS | 35.00000 3430.00] 149.90000 14690.20] 125.00000 12250.00
PAVERS, BRICK | | |
0038 609-06259 184.400 SYS | 55.00000 10142.00] 97.81000 18036.16] 88.00000 16227.20
REINFORCED CONCRETE BRIDGE APPROACH 12 | I |
IN. | | |
0039 610-07486 177.000 TON | 78.00000 13806.00] 68.00000 12036.00] 68.00000 12036.00
HMA FOR APPROACHES, TYPE A | I |
0040 611-02825 1.000 EACH | 400.00000 400.00] 325.00000 325.00] 325.00000 325.00
MAILBOX ASSEMBLY, TRIPLE I I |
0041 611-05330 55.000 SYS | 55.00000 3025.00] 86.82000 4775.10] 80.00000 4400.00
CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, | I |
6 IN. | | |
0042 611-06497 14.000 EACH | 190.00000 2660.00] 180.00000 2520.00] 180.00000 2520.00
MAILBOX ASSEMBLY, SINGLE I I |
0043 615-06490 13.000 EACH | 195.00000 2535_00] 130.00000 1690.00] 130.00000 1690.00
RIGHT OF WAY MARKER I | |
0044 615-06505 9.000 EACH | 825.00000 7425.00] 575.00000 5175.00] 575.00000 5175.00
MONUMENT, B I I |
0045 615-06510 2.000 EACH | 800.00000 1600.00] 500.00000 1000.00] 500.00000 1000.00
MONUMENT, C I I |
0046 616-02320 968.000 SYS | 5.00000 4840.00]| 2.71000 2623.28]| 4.00000 3872.00
GEOTEXTILES | | |
0047 616-03472 665.000 TON | 28.00000 18620.00] 2485000 16525.25] 35.00000 23275.00
RIPRAP, REVEMENT 18 IN. I I |
0048 619-04414 2.000 EACH | 75.00000 150.00] 19.93000 39.86] 200.00000 400.00
DRAIN EXTENSION | | |
0049 621-01004 2.000 EACH | 650.00000 1300.00] 200.00000 400.00] 200.00000 400.00
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0050 621-06545 1.000 TON | 500.00000 500.00] 690.00000 690.00] 690.00000 690.00
FERTILIZER | I |
0051 621-06553 305.000 LBS | 7.00000 2135.00] 3.62000 1104.10] 3.62000 1104.10
SEED MIXTURE, R I I |
0052 621-06565 4.000 TON | 550.00000 2200.00] 540.00000 2160.00] 540.00000 2160.00
MULCHING MATERIAL I I |
0053 621-06567 32.000 KGAL | 1.00000 32.00] 5.00000 160.00] 5.00000 160.00
WATER I I |
0054 621-06574 1865.000 SYS | 8.00000 14920.00] 2.85000 5315.25| 2.85000 5315.25
I I |

SODDING



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/19/07
PAGE : 180 -5
TABULATION OF BIDS
ROUTE : 119
CALL ORDER : 180 CONTRACT ID : B -29048-A COUNTIES : PULASKI
LETTING DATE : 10/31/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1386990 IC 2 ) 35-1339168 IC 3 ) 35-1817530
[ 1SOM, JACK CONSTRUCTION CO  |LAPORTE CONSTRUCTION CO IPIONEER ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0055 621-06575 6073.000 SYS | 8.00000 48584 .00 2.85000 17308.05] 2.85000 17308.05
SODDING, NURSERY | | |
0056 621-91859 360.000 LBS | 7.00000 2520.00] 5.20000 1872.00] 5.20000 1872.00
SEED MIXTURE, LEGUME I I |
0057 701-01840 1280.000 LFT | 40.00000 51200.00] 65.00000 83200.00] 60.00000 76800.00
PILE, REINFORCED CONCRETE, STEEL SHELL | | |
ENCASED, EPOXY COATED , 0.312 IN., 14 | I |
IN. | | |
0058 701-01849 1280.000 LFT | 35.00000 44800.00] 25.00000 32000.00] 40.00000 51200.00
PILE, CONCRETE, STEEL SHELL ENCASED, O. | I |
312 IN., 14 IN. I I |
0059 702-51110 644.000 LBS | 4.00000 2576.00] 3.29000 2118.76] 4.00000 2576.00
GRATES, BASINS, AND FITTINGS, CAST IRON | I |
0060 703-51032 33117.000 LBS | 0.82000 27155.94]| 0.76000 25168.92| 1.10000 36428.70
REINFORCING STEEL, EPOXY COATED I I |
0061 704-51002 122.910 CYS | 585.00000 71902.35] 750.00000 92182.50] 830.00000 102015.30
CONCRETE, C, SUPERSTRUCTURE I I |
0062 706-05732 4.000 EACH | 1600.00000 6400.00] 2500.00000 10000.00] 1730.00000 6920.00
CONCRETE BRIDGE RAILING TRANSITION, TBC | | |
0063 706-51020 13.640 CYS | 700.00000 9548.00]| 1500.00000 20460.00] 840.00000 11457.60
CONCRETE, C, RAILING | | |
0064 707-05984 347.500 LFT | 223.00000 77492.50] 150.00000 52125.00] 210.00000 72975.00
STRUCTURAL MEMBERS, CONCRETE I-BEAM, | | |
111, 45 IN. X 16 IN. I I |
0065 709-51821 LUMP | 3200.00000 3200.00] 2000.00000 2000.00] 2630.00000 2630.00
SURFACE SEAL | | |
0066 715-05169 84.000 LFT | 19.00000 1596.00] 4269000 3585.96| 35.00000 2940.00
PIPE, TYPE 3, CIRCULAR, 15 IN. I | |
0067 715-05407 122.000 LFT | 12.00000 1464.00] 15.63000 1906.86] 10.00000 1220.00
PIPE, END BENT DRAIN, 6 IN. | | |
0068 715-46005 8.000 EACH | 225.00000 1800.00] 650.19000 5201.52] 230.00000 1840.00
PIPE END SECTION, 15 IN. I I |
0069 801-03290 2.000 EACH | 165.00000 330.00] 140.00000 280.00] 189.00000 378.00
CONSTRUCTION SIGN, C I I |
0070 801-04308 14.000 EACH | 335.00000 4690.00] 190.00000 2660.00] 169.00000 2366.00
ROAD CLOSURE SIGN ASSEMBLY I | |
0071 801-06625 29.000 EACH | 102.00000 2958.00] 90.00000 2610.00] 76.00000 2204.00
DETOUR ROUTE MARKER ASSEMBLY I I |
0072 801-06640 8.000 EACH | 135.00000 1080.00] 140.00000 1120.00] 98.00000 784.00
| | |

CONSTRUCTION SIGN, A



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/19/07
PAGE : 180 -6
TABULATION OF BIDS
ROUTE : 119
CALL ORDER  : 180 CONTRACT ID : B -29048-A COUNTIES : PULASKI
LETTING DATE : 10/31/07 10:00 AM DISTRICT ~ : LAPORTE DISTRICT
SET-ASIDE :
l 1 ) 35-1386990 IC 2 ) 35-1339168 IC 3 ) 35-1817530
| 1SOM, JACK CONSTRUCTION CO  |LAPORTE CONSTRUCTION CO IPIONEER ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT | | I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0073 801-07118 144.000 LFT | 17.00000 2448.00] 11.25000 1620.00] 11.73000 1689.12
BARRICADE, 111-A | | |
0074 801-07119 144.000 LFT | 19.00000 2736.00] 11.25000 1620.00] 13.68000 1969.92
BARRICADE, 111-B | | I
0075 808-06713 6710.000 LFT | 0.19000 1274.90] 0.20000 1342.00] 0.13000 872.30
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0076 808-06714 9280.000 LFT | 0.21000 1948.80] 0.20000 1856.00] 0.13000 1206.40
LINE, PAINT, SOLID, YELLOW, 4 IN. | | I
SECTION TOTALS | $ 1,000,045.92] 1,080,368.98] $ 1,301,395.04
—————————————————————————————————————————— -
CONTRACT TOTALS I $ 1,000,045.92] 1,080,368.98] $ 1,301,395.04




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/19/07
PAGE : 180 -7
TABULATION OF BIDS

ROUTE : 119
CALL ORDER : 180 CONTRACT ID : B -29048-A COUNTIES : PULASKI
LETTING DATE : 10/31/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 4 ) 32-0154474 1C ) 1C )
|JC1 BRIDGE GROUP INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A

SECTION 0001 BRIDGE REPLACEMENT

0001 105-06845 LUMP 25000.00000 25000.00
CONSTRUCTION ENGINEERING

0002 105-07038 6.000 MOS 2400.00000 14400.00
FIELD OFFICE, A

0003 105-09198 12.000 MOS 800.00000 9600.00
LAPTOP COMPUTER SYSTEM

0004 105-09199 6.000 MOS 150.00000 900.00
FIELD OFFICE INTERNET SERVICE

0005 109-08359 1.000 DOL 1.00000 1.00
LIQUIDATED DAMAGES

0006 109-08360 1.000 DOL 1.00000 1.00
CONTRACT LIENS

0007 109-08442 1.000 DOL 1.00000 1.00

I I |
| | |
I I |
I I |
I I |
| | |
I I |
I I |
| | |
| | |
I I |
I I |
: : |
QUALITY ADJUSTMENTS, SUPERSTRUCTURE | | |
CONCRETE | | |
0008 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0009 109-08444 1.000 DOL | 1.00000 1.00] |
I I |

| | |

I I |

I I |

I I |

| | |

I I |

I I |

I I |

| | |

I I |

I I |

| | |

| | |

I I |

I I |

| | |

| | |

I I |

QUALITY ADJUSTMENTS, FAILED MATERIALS

0010 110-01001 LUMP 70000.00000 70000.00
MOBILIZATION AND DEMOBILIZATION

0011 201-52370 LUMP 27000.00000 27000.00
CLEARING RIGHT OF WAY

0012 202-02241 377.000 LFT 4.80000 1809.60
GUARDRAIL, REMOVE

0013 202-51330 LUMP 70000.00000 70000.00
PRESENT STRUCTURE, REMOVE

0014 203-02000 3436.000 CYS 30.00000 103080.00
EXCAVATION, COMMON

0015 203-02070 596.000 CYS 30.00000 17880.00
BORROW

0016 203-51223 837.000 CYS 16.00000 13392.00
EXCAVATION, WATERWAY

0017 205-06931 46.000 TON 65.00000 2990.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP

0018 205-06936 243.000 TON 70.00000 17010.00

TEMPORARY SEDIMENT TRAP



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/19/07
PAGE : 180 -8
TABULATION OF BIDS
ROUTE : 119
CALL ORDER : 180 CONTRACT ID : B -29048-A COUNTIES : PULASKI
LETTING DATE : 10/31/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 4 ) 32-0154474 1C ) | )
|JC1 BRIDGE GROUP INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 205-06937 4103.000 LFT | 1.35000 5539.05] |
TEMPORARY SILT FENCE | | |
0020 205-06938 155.000 LFT | 35.00000 5425.00| |
TEMPORARY SLOPE DRAIN I I |
0021 206-51230 38.000 CYS | 18.00000 684.00] |
EXCAVATION, FOUNDATION, UNCLASSIFIED | | |
0022 207-08265 5407.000 SYS | 10.00000 54070.00] |
SUBGRADE TREATMENT, TYPE 11A I | |
0023 211-06467 39.000 CYS | 4600000 1794.00] |
AGGREGATE FOR END BENT BACKFILL I I |
0024 211-07454 12.000 CYS | 25.00000 300.00] |
STRUCTURE BACKFILL I | |
0025 302-07455 29.000 CYS | 55.00000 1595.00] |
DENSE GRADED SUBBASE I I |
0026 303-01180 5152.000 TON | 28.00000 144256.00| |
COMPACTED AGGREGATE, NO. 53 I | |
0027 401-06264 LUMP | 450.00000 450.00] |
PROFILOGRAPH, HMA I I |
0028 402-07433 1047.000 TON | 49_.00000 51303.00] |
HMA SURFACE, TYPE B I | |
0029 402-07438 1709.000 TON | 49_00000 83741.00] |
HMA INTERMEDIATE, TYPE B | | |
0030 404-05511 1560.000 SYS | 0.75000 1170.00] |
SEAL COAT, 2 I I |
0031 406-05521 19000.000 SYS | 0.01000 190.00] |
ASPHALT FOR TACK COAT | | |
0032 601-01522 4.000 EACH | 1725.00000 6900.00] |
GUARDRAIL TRANSITION TYPE TGB I I |
0033 601-01700 2.000 EACH | 1850.00000 3700.00] |
GUARDRAIL TERMINAL SYSTEM, W BEAM, | | |
CURVED, 1 | I |
0034 601-94689 2.000 EACH | 2350.00000 4700.00] |
GUARDRAIL END TREATMENT, 0S I I |
0035 601-99105 362.500 LFT | 16.00000 5800.00]| |
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0036 602-06729 6.000 EACH | 10.00000 60.00] |
BARRIER DELINEATOR I I |
0037 604-01527 98.000 SYS | 200.00000 19600.00] |
I I |

PAVERS, BRICK



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/19/07
PAGE : 180 -9
TABULATION OF BIDS
ROUTE : 119
CALL ORDER : 180 CONTRACT ID : B -29048-A COUNTIES : PULASKI
LETTING DATE : 10/31/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 4 ) 32-0154474 1C ) | )
|JC1 BRIDGE GROUP INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0038 609-06259 184.400 SYS | 118.00000 21759.20] |
REINFORCED CONCRETE BRIDGE APPROACH 12 | | |
IN. I | |
0039 610-07486 177.000 TON | 68.00000 12036.00] |
HMA FOR APPROACHES, TYPE A I I |
0040 611-02825 1.000 EACH | 325.00000 325.00] |
MAILBOX ASSEMBLY, TRIPLE | I |
0041 611-05330 55.000 SYS | 60.00000 3300.00] |
CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, | I |
6 IN. | | |
0042 611-06497 14.000 EACH | 180.00000 2520.00] |
MAILBOX ASSEMBLY, SINGLE | | |
0043 615-06490 13.000 EACH | 130.00000 1690.00] |
RIGHT OF WAY MARKER I I |
0044 615-06505 9.000 EACH | 575.00000 5175.00] |
MONUMENT, B I | |
0045 615-06510 2.000 EACH | 500.00000 1000.00] |
MONUMENT, C I I |
0046 616-02320 968.000 SYS | 2.85000 2758.80] |
GEOTEXTILES I | |
0047 616-03472 665.000 TON | 40.00000 26600.00] |
RIPRAP, REVEMENT 18 IN. | | |
0048 619-04414 2.000 EACH | 800.00000 1600.00] |
DRAIN EXTENSION I | |
0049 621-01004 2.000 EACH | 200.00000 400.00] |
MOBILIZATION AND DEMOBILIZATION FOR | | |
SEEDING | | |
0050 621-06545 1.000 TON | 690.00000 690.00] |
FERTILIZER I I |
0051 621-06553 305.000 LBS | 3.62000 1104.10] |
SEED MIXTURE, R | I |
0052 621-06565 4.000 TON | 540.00000 2160.00] |
MULCHING MATERIAL I I |
0053 621-06567 32.000 KGAL | 5.00000 160.00] |
WATER I I |
0054 621-06574 1865.000 SYS | 2.85000 5315.25] |
SODDING I I |
0055 621-06575 6073.000 SYS | 2.85000 17308.05] |
I I |

SODDING, NURSERY



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/19/07
PAGE : 180 -10
TABULATION OF BIDS

ROUTE : 119
CALL ORDER : 180 CONTRACT ID : B -29048-A COUNTIES : PULASKI
LETTING DATE : 10/31/07 10:00 AM DISTRICT : LAPORTE DISTRICT

SET-ASIDE -
IC 4 ) 32-0154474 1C ) 1C )
|JC1 BRIDGE GROUP INC | |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

0056 621-91859 360.000 LBS | 5.20000 1872.00] |

SEED MIXTURE, LEGUME | | |
0057 701-01840 1280.000 LFT | 93.00000 119040.00]| |
PILE, REINFORCED CONCRETE, STEEL SHELL | I |
ENCASED, EPOXY COATED , 0.312 IN., 14 | I |
IN. | | |
0058 701-01849 1280.000 LFT | 58.00000 74240.00] |
PILE, CONCRETE, STEEL SHELL ENCASED, 0. | I |
312 IN., 14 IN. I I |
0059 702-51110 644.000 LBS | 4.00000 2576.00] |
GRATES, BASINS, AND FITTINGS, CAST IRON | I |
0060 703-51032 33117.000 LBS | 1.50000 49675.50] |
REINFORCING STEEL, EPOXY COATED I I |
0061 704-51002 122.910 CYS | 850.00000 104473.50]| |
CONCRETE, C, SUPERSTRUCTURE I I |
0062 706-05732 4.000 EACH | 2200.00000 8800.00] |
CONCRETE BRIDGE RAILING TRANSITION, TBC | I |
0063 706-51020 13.640 CYS | 800.00000 10912.00] |
CONCRETE, C, RAILING I | |
0064 707-05984 347.500 LFT | 400.00000 139000.00] |
STRUCTURAL MEMBERS, CONCRETE I-BEAM, | | |
111, 45 IN. X 16 IN. | | |
0065 709-51821 LUMP | 2800.00000 2800.00] |
SURFACE SEAL I I |
0066 715-05169 84.000 LFT | 40.00000 3360.00] |
PIPE, TYPE 3, CIRCULAR, 15 IN. | | |
0067 715-05407 122.000 LFT | 17.00000 2074.00] |
PIPE, END BENT DRAIN, 6 IN. I I |
0068 715-46005 8.000 EACH | 425.00000 3400.00] |
PIPE END SECTION, 15 IN. | | |
0069 801-03290 2.000 EACH | 189.00000 378.00] |
CONSTRUCTION SIGN, C I I |
0070 801-04308 14.000 EACH | 169.00000 2366.00] |
ROAD CLOSURE SIGN ASSEMBLY I I |
0071 801-06625 29.000 EACH | 76.00000 2204.00] |
DETOUR ROUTE MARKER ASSEMBLY I | |
0072 801-06640 8.000 EACH | 98.00000 784.00] |
CONSTRUCTION SIGN, A I I |
0073 801-07118 144.000 LFT | 11.73000 1689.12| |
| | |

BARRICADE, 111-A



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/19/07
PAGE : 180 -11
TABULATION OF BIDS
ROUTE : 119
CALL ORDER : 180 CONTRACT ID : B -29048-A COUNTIES : PULASKI
LETTING DATE : 10/31/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 4 ) 32-0154474 1C ) 1C )
|JC1 BRIDGE GROUP INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0074 801-07119 144.000 LFT | 13.68000 1969.92] |
BARRICADE, 111-B | | |
0075 808-06713 6710.000 LFT | 0.20000 1342_00] |
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0076 808-06714 9280.000 LFT | 0.20000 1856.00] |
LINE, PAINT, SOLID, YELLOW, 4 IN. | | |
SECTION TOTALS | $ 1,405,057.09] $ | $
------------------------------------------ A
CONTRACT TOTALS I $ 1,405,057.09] $ 0.00] $




CALL ORDER
LETTING DATE

INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
190 CONTRACT ID : B -29477-A

10/31/07 10:00 AM DISTRICT 61
CONTRACT TIME : 11/15/08 COMPLETION DATE

COUNTIES : VIGO

PROJECT(S) : 9984067

1,106,937.69
1,257,026.38
1,390,490.60
1,439,395.30

DATE
PAGE

11/19/07
190 -1

% OVER
LOW BID

100.0000%
113.5589%
125.6160%
130.0340%

CONTRACT DESCRIPTION : URBAN
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-1801998 CLR, INC.

2 35-1878024 RAGLE, INC.

3 35-1128289 BEATY CONSTRUCTION INC

4 35-1618530 AMERICAN CONTRACTING & SERVICES

5 36-2231526 WALSH CONSTR COMPANY

1,737,000.00

156.9194%



CALL ORDER : 190
LETTING DATE : 10/31/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

B -29477-A

- CRAWFORDSVILLE DISTRICT

COUNTIES :

ROUTE : 1001

VIGO

DATE :
PAGE :

11/719/07
190 -2

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 BRIDGE REPLACEMENT

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 105-06899 2.000 EACH
RADIO

0003 105-07039 12.000 MOS
FIELD OFFICE, B

0004 105-08520 1.000 EACH
CELLULAR TELEPHONE/RADIO

0005 105-08521 12.000 MOS
CELLULAR TELEPHONE/RADIO SERVICE

0006 105-08523 24.000 MOS
RADIO SERVICE

0007 105-08524 1.000 DOL
CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

0008 105-09198 12.000 MOS
LAPTOP COMPUTER SYSTEM

0009 105-09199 12.000 MOS
FIELD OFFICE INTERNET SERVICE

0010 109-08359 1.000 DOL
LIQUIDATED DAMAGES

0011 109-08360 1.000 DOL
CONTRACT LIENS

0012 109-08442 1.000 DOL

QUALITY ADJUSTMENTS, SUPERSTRUCTURE
CONCRETE

0013 109-08443 1.000 DOL
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0014 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS

0015 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION
0016 201-52370 LUMP

CLEARING RIGHT OF WAY
0017 202-02241
GUARDRAIL, REMOVE

622.000 LFT

( 1 ) 35-1801998
CLR, INC.

10850.
70.
1200.
200.
70.

30.

210.

50.

55700.

16700.

00000

00000

00000

00000

00000

00000

-00000

00000

00000

.00000

.00000

.00000

.00000

.00000

00000

00000

.25000

IC 2 ) 35-1878024 |
IRAGLE, INC. |

| |
AMOUNT] UNIT PRICE AMOUNT]
| |
10850.00]  12000.00000 12000.00]
| |
140.00] 50.00000 100.00]
I |
14400.00] 1200.00000 14400.00]
| |
200.00] 50.00000 50.00]
| |
840.00] 100.00000 1200.00]
| |
720.00] 50.00000 1200.00]
| |

1.00] 1.00000 1.00]

| |

| |
2520.00] 150.00000 1800.00]
| |
600.00]| 75.00000 900.00]
| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |

| |

1.00] 1.00000 1.00]

I |

| |

1.00] 1.00000 1.00]

| |
55700.00]  62000.00000 62000.00]
| |
16700.00]  18500.00000 18500.00]
| |
777.50] 2.70000 1679.40]
| |

T A

3 ) 35-1128289
EATY CONSTRUCTION

225.

125.

-00000

.00000

-00000

.00000

-00000

.00000

-00000

00000

00000

.00000

.00000

.00000

.00000

.00000

-00000

.00000

.70000

INC

AMOUN

12000.

650.

21300.

225.

2100.

4200.

2700.

1500.

69524.

20857.

1679.

T

00

00

00

00

00

00

.00

00

00

.00

.00

.00

.00

.00

00

00

40



GUARDRAIL TRANSITION TYPE TGB

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/19/07
PAGE : 190 -3
TABULATION OF BIDS
ROUTE : 1001
CALL ORDER  : 190 CONTRACT ID : B -29477-A COUNTIES : VIGO
LETTING DATE : 10/31/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 35-1801998 IC 2 ) 35-1878024 | 3 ) 35-1128289
ICLR, INC. IRAGLE, INC. |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 202-03000 LUMP | 3350.00000 3350.00] 5000.00000 5000.00] 5000.00000 5000.00
HOUSES AND BUILDINGS, REMOVE | | |
0019 202-51330 LUMP |  17650.00000 17650.00]  72000.00000 72000.00]  66376.90000 66376.90
PRESENT STRUCTURE, REMOVE I I |
0020 203-02000 2319.000 CYS | 12.75000 29567.25] 14.00000 32466.00] 10.00000 23190.00
EXCAVATION, COMMON | | |
0021 203-02070 10604.000 CYS | 9.95000 105509.80]| 13.00000 137852.00] 16.00000 169664 .00
BORROW I I |
0022 205-03371 75.000 CYS | 11.00000 825.00] 10.00000 750.00] 15.00000 1125.00
SEDIMENT, REMOVE I I |
0023 205-06932 100.000 LFT | 21.00000 2100.00] 5.00000 500.00] 17.50000 1750.00
TEMPORARY CHECK DAM, STRAW BALES I | |
0024 205-06933 1.000 EACH | 210.00000 210.00] 20.00000 20.00] 140.00000 140.00
TEMPORARY DITCH INLET PROTECTION I I |
0025 205-06937 1720.000 LFT | 2.45000 4214.00] 1.50000 2580.00] 2.00000 3440.00
TEMPORARY SILT FENCE I | |
0026 207-08264 4220.000 SYS | 3.00000 12660.00] 1.00000 4220.00] 3.50000 14770.00
SUBGRADE TREATMENT, TYPE 11 I I |
0027 211-06467 38.200 CYS | 82.00000 3132.40] 20.00000 764.00] 90.00000 3438.00
AGGREGATE FOR END BENT BACKFILL I | |
0028 211-07454 767.500 CYS | 37.50000 28781.25] 22.00000 16885.00] 2450000 18803.75
STRUCTURE BACKFILL | | |
0029 301-07448 1400.000 TON | 21.50000 30100.00] 17.50000 24500.00] 2400000 33600.00
COMPACTED AGGREGATE, NO. 53, BASE I | |
0030 302-07455 28.800 CYS | 95.00000 2736.00] 60.00000 1728.00] 85.00000 2448.00
DENSE GRADED SUBBASE | | |
0031 303-07449 29.000 TON | 2400000 696.00]| 20.00000 580.00] 40.00000 1160.00
COMPACTED AGGREGATE, NO. 73 I I |
0032 402-07433 225.000 TON | 104.00000 23400.00] 93.31000 20994.75] 98.00000 22050.00
HMA SURFACE, TYPE B | | |
0033 402-07438 385.000 TON | 86.00000 33110.00] 77.13000 29695 .05 88.00000 33880.00
HMA INTERMEDIATE, TYPE B I | |
0034 402-07441 830.000 TON | 76.00000 63080.00] 68.07000 56498.10] 78.00000 64740.00
HMA BASE, TYPE B I I |
0035 404-05511 1270.000 SYS | 4.69000 5956.30]| 5.52000 7010.40] 6.25000 7937.50
SEAL COAT, 2 I | |
0036 406-05521 5510.000 SYS | 0.21000 1157.10] 0.30000 1653.00] 0.35000 1928.50
ASPHALT FOR TACK COAT I I |
0037 601-01522 4.000 EACH | 1760 .00000 7040.00] 1575_00000 6300.00] 1575_00000 6300.00
| | |



CALL ORDER : 190
LETTING DATE : 10/31/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ROUTE :
COUNTIES :

ID : B -29477-A
- CRAWFORDSVILLE DISTRICT

DATE :
PAGE :

11/19/07
190 -4

1001
VIGO

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0038 601-01621 1.000 EACH
GUARDRAIL TERMINAL SYSTEM, W BEAM,
CURVED

0039 601-94689 2.000 EACH
GUARDRAIL END TREATMENT, OS
0040 601-99105 832.000 LFT

GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING

0041 602-06729 10.000 EACH
BARRIER DELINEATOR
0042 609-08229 173.000 SYS

REINFORCED CONCRETE BRIDGE APPROACH ,

12 IN.

0043 610-07487 36.000 TON
HMA FOR APPROACHES, TYPE B

0044 611-06497 2.000 EACH
MAILBOX ASSEMBLY, SINGLE

0045 611-06498 1.000 EACH
MAILBOX ASSEMBLY, DOUBLE

0046 615-06490 17.000 EACH
RIGHT OF WAY MARKER

0047 615-06505 3.000 EACH
MONUMENT, B

0048 616-02320 250.000 SYS
GEOTEXTILES

0049 616-06451 250.000 TON
RIPRAP, UNIFORM

0050 616-51367 412.000 SYS
SLOPEWALL, CONCRETE, 4 IN.

0051 621-01004 2.000 EACH
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

0052 621-06559 9945.000 SYS
MULCHED SEEDING, R

0053 621-06574 374.000 SYS
SODDING

0054 622-52436 7.000 EACH
SIGN, DO NOT MOW OR SPRAY

0055 622-91786 300.000 EACH

SEEDLING

( 1 ) 35-1801998 IC 2 ) 35-1878024 1C 3 ) 35-1128289
CLR, INC. IRAGLE, INC. |BEATY CONSTRUCTION INC

UNIT PRICE AMOUNT: UNIT PRICE AMOUNT: UNIT PRICE AMOUN
© 2000.00000 2000.00]  1800.00000 1800.00]  1800.00000 1800.

| |
3850.00000 77oo.ool 2300.00000 4eoo.oo= 2300.00000 4600.
17.55000 14601.60I 15.70000 13062.40: 15.70000 13062.
17.00000 17o.ooI 6.00000 6o.oo= 10.00000 100.
112.00000 19376.00I 70.00000 12110.oo= 70.00000 12110.

| |
215.00000 774o.ooI 193.00000 6948.00: 200.00000 7200.
200.00000 4oo.ool 180.00000 360.00: 180.00000 360.
290.00000 290.00I 260.00000 2eo.oo= 260.00000 260.
98.00000 1666.00I 126.00000 2142.oo= 12600000 2142.
508.00000 1524.00I 650.00000 1950.oo= 650.00000 1950.
5.25000 1312.50’ 2.00000 soo.ooi 2.50000 625.
43.00000 10750.00I 27.50000 6875.00: 40.00000 10000.
39.00000 16068.00: 50.00000 zoeoo.ooi 53.50000 22042.
1000.00000 2ooo.ool 1075.00000 2150.00} 1225.00000 2450.

| |
0.49000 4873.05I 0.44000 4375.80: 0.50000 4972.
17.00000 6358.00I 9.68000 3620.32: 12.00000 4488.
22.00000 154.ooI 30.00000 210.oo= 35.00000 245
9.00000 2700.00! 12.25000 3675.00! 14.00000 4200.

T

00

00

40

00

00

00

00

00

00

00

00

00

00

00

50

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/19/07
PAGE : 190 -5
TABULATION OF BIDS
ROUTE : 1001
CALL ORDER  : 190 CONTRACT ID : B -29477-A COUNTIES : VIGO
LETTING DATE : 10/31/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 35-1801998 IC 2 ) 35-1878024 | 3 ) 35-1128289
ICLR, INC. IRAGLE, INC. |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0056 701-05569 20.000 LFT | 300.00000 6000.00] 500.00000 10000.00] 500.00000 10000.00
CORED HOLE IN ROCK , 12 IN. | | |
0057 701-51195 198.600 LFT | 65.00000 12909.00] 70.00000 13902.00] 71.25000 14150.25
PILE, STEEL H, HP 12 X 53 I | |
0058 701-91792 10.000 EACH | 130.00000 1300.00] 250.00000 2500.00] 150.00000 1500.00
PILE TIP, STEEL H | | |
0059 702-51005 81.500 CYS | 675.00000 55012.50] 950.00000 77425_00] 1025_00000 83537.50
CONCRETE, A, SUBSTRUCTURE I I |
0060 702-51015 74.500 CYS | 320.00000 23840.00] 950.00000 70775.00] 500.00000 37250.00
CONCRETE, B, FOOTINGS I I |
0061 703-06028 14188.000 LBS | 1.02000 14471.76] 1.05000 14897.40] 1.10000 15606.80
REINFORCING BARS I | |
0062 703-06029 64067.000 LBS | 1.55000 99303.85| 1.10000 70473.70] 1.20000 76880.40
REINFORCING BARS, EPOXY COATED I I |
0063 704-51002 206.300 CYS | 375.00000 77362.50] 700.00000 144410.00] 650.00000 134095.00
CONCRETE, C, SUPERSTRUCTURE | | |
0064 706-05732 4.000 EACH | 1170.00000 4680.00]| 1250.00000 5000.00]| 2000.00000 8000.00
CONCRETE BRIDGE RAILING TRANSITION, TBC | I |
0065 706-51020 27.800 CYS | 510.00000 14178.00] 350.00000 9730.00] 525.00000 1459500
CONCRETE, C, RAILING I | |
0066 707-05983 705.000 LFT | 190.00000 133950.00]| 180.00000 126900.00]| 200.00000 141000.00
STRUCTURAL MEMBERS, CONCRETE I-BEAM, I1 | | |
36 IN. X 12 IN. | | |
0067 709-51821 LUMP | 4625.00000 4625.00] 3480.00000 3480.00] 4735.00000 4735.00
SURFACE SEAL I I |
0068 714-04802 14.800 SYS | 255.00000 3774.00] 200.00000 2960.00] 200.00000 2960.00
CONCRETE MODULAR BLOCK WALL | | |
0069 714-44240 45.900 CYS | 425.00000 19507.50] 800.00000 36720.00] 1150.00000 52785.00
CONCRETE, A, STRUCTURES I I |
0070 715-04612 20.000 LFT | 10.00000 200.00] 15.00000 300.00] 8.75000 175.00
PIPE , DRAINTILE TERMINAL SECTION, 6 IN | I |
0071 715-05048 130.000 LFT | 15.00000 1950.00] 5.00000 650.00] 2.25000 292.50
PIPE, TYPE 4, CIRCULAR, 6 IN. I I |
0072 715-05123 238.000 LFT | 47 .50000 11305.00] 50.00000 11900.00] 32.50000 7735.00
PIPE, TYPE 1, CIRCULAR, 24 IN. I I |
0073 715-05169 40.000 LFT | 36.00000 1440.00] 27.50000 1100.00] 20.75000 830.00
PIPE, TYPE 3, CIRCULAR, 15 IN. I I |
0074 715-05171 65.000 LFT | 4200000 2730.00] 32.00000 2080.00] 30.00000 1950.00
PIPE, TYPE 3, CIRCULAR, 18 IN. I I |



CALL ORDER : 190
LETTING DATE : 10/31/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

B -29477-A

- CRAWFORDSVILLE DISTRICT

ROUTE :
COUNTIES :

DATE : 11/19/07
PAGE : 190 -6

1001
VIGO

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0075 715-05203 30.000 LFT
PIPE, TYPE 4, CIRCULAR, 4 IN.

0076 715-05407 110.000 LFT
PIPE, END BENT DRAIN, 6 IN.

0077 715-46005 2.000 EACH
PIPE END SECTION, 15 IN.

0078 715-46010 2.000 EACH
PIPE END SECTION, 18 IN.

0079 715-46020 3.000 EACH
PIPE END SECTION, 24 IN.

0080 720-45235 1.000 EACH
CATCH BASIN, E7

0081 731-08252 27.200 LFT
LEVELING PAD

0082 732-07653 44.000 TON
COARSE AGGREGATE, NO. 8

0083 732-08421 14.800 SYS
MODULAR BLOCK WALL ERECTION

0084 801-03290 4.000 EACH
CONSTRUCTION SIGN, C

0085 801-04308 5.000 EACH
ROAD CLOSURE SIGN ASSEMBLY

0086 801-06625 7.000 EACH
DETOUR ROUTE MARKER ASSEMBLY

0087 801-06640 1.000 EACH
CONSTRUCTION SIGN, A

0088 801-06775 LUMP
MAINTAINING TRAFFIC

0089 801-07118 48.000 LFT
BARRICADE, 111-A

0090 801-07119 72.000 LFT
BARRICADE, 111-B

0091 802-05701 12.000 LFT

SIGN POST, SQUARE, 1, REINFORCED ANCHOR
BASE

0092 802-76025 6.250 SFT
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.080 IN. THICKNESS

0093 808-06713 2556.000 LFT
LINE, PAINT, SOLID, WHITE, 4 IN.

( 1 ) 35-1801998 IC 2 ) 35-1878024 1C 3 ) 35-1128289

CLR, INC. IRAGLE, INC. |BEATY CONSTRUCTION INC
UNIT PRICE AMOUNT: UNIT PRICE AMOUNT: UNIT PRICE AMOUN
~ 17.00000 s10.00] 2.50000 sool 9.00000 270
13.25000 1457 50’ 10.00000 1100.oo= 4.75000 522
270.00000 54o.ooI 350.00000 7oo.oo= 300.00000 600.
305.00000 610.00I 400.00000 soo.oo= 325.00000 650.
380.00000 1140.00I 500.00000 1soo.oo= 450.00000 1350.
1350.00000 1350.00I 2200.00000 zzoo.ooi 1500.00000 1500.
24..50000 666.40I 25.00000 eso.ooi 27.00000 734.
42 .50000 1870.00I 30.00000 1320.oo= 64.00000 2816.
315.00000 4662.00I 300.00000 444o.oo= 250.00000 3700.
100.00000 4oo.ool 150.00000 eoo.ooi 200.00000 800.
100.00000 soo.ool 225.00000 1125.oo= 275.00000 1375.
99.00000 693.00: 55.00000 385.00: 65.00000 455
650.00000 eso.ool 400.00000 4oo.oo= 450.00000 450.
3250.00000 3250.00’ 2500.00000 zsoo.ooi 35000.00000 35000.
14.50000 696.00I 13.00000 624.00: 15.00000 720.
1450000 1044.00I 13.00000 936.oo= 15.00000 1080.
14.50000 174.00I 13.00000 156.00: 13.00000 156.

| |
2450000 153.13I 22.00000 137.50} 22.00000 137.
| |

0.15000 383.40! 0.13000 332.28i 0.15000 383.

T

.00

.50

00

00

00

00

40

00

00

00

00

00

00

00

00

00

00

50

40



CALL ORDER : 190
LETTING DATE : 10/31/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ROUTE :
COUNTIES :

CONTRACT
DISTRICT

ID : B -29477-A
- CRAWFORDSVILLE DISTRICT

1001
VIGO

DATE :
PAGE :

11/19/07
190 -7

LINE NO /7 ITEM CODE 7/ ALT
ITEM DESCRIPTION QUANTITY

0094 808-06714 2556.000 LFT
LINE, PAINT, SOLID, YELLOW, 4 IN.

0095 206-51215 85.000 CYS
EXCAVATION, X
0096 206-51225 122.000 CYS

EXCAVATION, DRY
SECTION TOTALS

CONTRACT TOTALS

3 ) 35-1128289

EATY CONSTRUCTION

UNIT PRICE

0.15000

150.00000

45.00000

INC

AMOUNT

12750.00
5490.00

1,390,490.60

IC 1 ) 35-1801998 IC 2 ) 35-1878024 |
ICLR, INC. IRAGLE, INC. |
| | |
| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT]
e e e
| 0.15000 383.40] 0.13000 332.28]
| | |
| 140.00000 11900.00] 50.00000 4250.00]
| | |
I 57.00000 6954.00] 50.00000 6100.00]
| | |
I $ 1,106,937.69] $ 1,257,026.38]
e e A
I $ 1,106,937.69] $ 1,257,026.38]

1,390,490.60




INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 11/19/07
PAGE : 190 -8

ROUTE : 1001
CALL ORDER  : 190 CONTRACT ID : B -29477-A COUNTIES : VIGO
LETTING DATE : 10/31/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT

SET-ASIDE -
IC 4 ) 35-1618530 IC 5 ) 36-2231526 1C )
|AMERICAN CONTRACTING & SERVI |WALSH CONSTR COMPANY |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

SECTION 0001  BRIDGE REPLACEMENT

| | |

0001 105-06845 LUMP |  13000.00000 13000.00] 259859.22000 259859.22]
CONSTRUCTION ENGINEERING I I |
0002 105-06899 2.000 EACH | 200.00000 400.00] 150.00000 300.00]
RADIO | | |
0003 105-07039 12.000 MOS | 2500.00000 30000.00] 2392.50000 28710.00]
FIELD OFFICE, B I | |
0004 105-08520 1.000 EACH | 200.00000 200.00] 250.00000 250.00]
CELLULAR TELEPHONE/RADIO I I |
0005 105-08521 12.000 MOS | 75.00000 900.00] 80.00000 960.00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0006 105-08523 24.000 MOS | 75.00000 1800.00] 60.00000 1440.00]
RADIO SERVICE I I |
0007 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0008 105-09198 12.000 MOS | 400.00000 4800.00]| 291.67000 3500.04]
LAPTOP COMPUTER SYSTEM | | |
0009 105-09199 12.000 MOS | 75.00000 900.00] 80.00000 960.00]
FIELD OFFICE INTERNET SERVICE | | |
0010 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES | | |
0011 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS I I |
0012 109-08442 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, SUPERSTRUCTURE | | |
CONCRETE I I |
0013 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | I |
0014 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0015 110-01001 LUMP |  70000.00000 70000.00]  85000.00000 85000.00]
MOBILIZATION AND DEMOBILIZATION I I |
0016 201-52370 LUMP |  31000.00000 31000.00]  25500.00000 25500.00]
CLEARING RIGHT OF WAY I I |
0017 202-02241 622.000 LFT | 3.00000 1866.00] 2.70000 1679.40]
I I |

GUARDRAIL, REMOVE



GUARDRAIL TRANSITION TYPE TGB

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/19/07
PAGE : 190 -9
TABULATION OF BIDS
ROUTE : 1001
CALL ORDER  : 190 CONTRACT ID : B -29477-A COUNTIES : VIGO
LETTING DATE : 10/31/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 4 ) 35-1618530 IC 5 ) 36-2231526 1C )
|AMERICAN CONTRACTING & SERVI |WALSH CONSTR COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 202-03000 LUMP | 3500.00000 3500.00] 7500.00000 7500.00]
HOUSES AND BUILDINGS, REMOVE | | |
0019 202-51330 LUMP | 113000.00000 113000.00] 100000 .00000 100000.00]
PRESENT STRUCTURE, REMOVE I I |
0020 203-02000 2319.000 CYS | 15.00000 34785.00] 35.00000 81165.00]
EXCAVATION, COMMON | | |
0021 203-02070 10604.000 CYS | 15.00000 159060.00| 15.00000 159060.00]|
BORROW I I |
0022 205-03371 75.000 CYS | 30.00000 2250.00] 22.13000 1659.75]
SEDIMENT, REMOVE I I |
0023 205-06932 100.000 LFT | 16.00000 1600.00] 28.14000 2814.00]
TEMPORARY CHECK DAM, STRAW BALES I | |
0024 205-06933 1.000 EACH | 135.00000 135.00] 85.00000 85.00]
TEMPORARY DITCH INLET PROTECTION I I |
0025 205-06937 1720.000 LFT | 2.00000 3440.00] 5.00000 8600.00]
TEMPORARY SILT FENCE I | |
0026 207-08264 4220.000 SYS | 5.00000 21100.00] 5.00000 21100.00]
SUBGRADE TREATMENT, TYPE 11 I I |
0027 211-06467 38.200 CYS | 85.00000 3247.00] 91.97000 3513.25]
AGGREGATE FOR END BENT BACKFILL I | |
0028 211-07454 767.500 CYS | 30.00000 23025.00] 13.21000 10138.68]
STRUCTURE BACKFILL | | |
0029 301-07448 1400.000 TON | 25.00000 35000.00] 20.80000 29120.00]
COMPACTED AGGREGATE, NO. 53, BASE I | |
0030 302-07455 28.800 CYS | 100.00000 2880.00] 9535000 2746.08]
DENSE GRADED SUBBASE | | |
0031 303-07449 29.000 TON | 50.00000 1450.00] 4549000 1319.21]
COMPACTED AGGREGATE, NO. 73 I | |
0032 402-07433 225.000 TON | 95.00000 21375.00] 110.00000 24750.00]
HMA SURFACE, TYPE B | | |
0033 402-07438 385.000 TON | 80.00000 30800.00] 90.00000 34650.00]
HMA INTERMEDIATE, TYPE B I | |
0034 402-07441 830.000 TON | 70.00000 58100.00] 75.00000 62250.00]
HMA BASE, TYPE B I I |
0035 404-05511 1270.000 SYS | 6.00000 7620.00] 5.65000 7175.50]
SEAL COAT, 2 I | |
0036 406-05521 5510.000 SYS | 0.35000 1928.50] 0.31000 1708.10]
ASPHALT FOR TACK COAT I I |
0037 601-01522 4.000 EACH | 1600 .00000 6400.00] 1575_00000 6300.00]
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/19/07
PAGE : 190 -10
TABULATION OF BIDS
ROUTE : 1001
CALL ORDER  : 190 CONTRACT ID : B -29477-A COUNTIES : VIGO
LETTING DATE : 10/31/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 4 ) 35-1618530 IC 5 ) 36-2231526 1C )
|AMERICAN CONTRACTING & SERVI |WALSH CONSTR COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0038 601-01621 1.000 EACH | 190000000 1900.00] 1800.00000 1800.00]
GUARDRAIL TERMINAL SYSTEM, W BEAM, | | |
CURVED | | |
0039 601-94689 2.000 EACH | 2400.00000 4800.00] 2300.00000 4600.00]
GUARDRAIL END TREATMENT, 0S I I |
0040 601-99105 832.000 LFT | 16.00000 13312.00] 15.70000 13062.40]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0041 602-06729 10.000 EACH | 12.50000 125.00] 7.00000 70.00]
BARRIER DELINEATOR I I |
0042 609-08229 173.000 SYS | 100.00000 17300.00] 69.41000 12007.93]
REINFORCED CONCRETE BRIDGE APPROACH , | I |
12 IN. I | |
0043 610-07487 36.000 TON | 200.00000 7200.00] 217.99000 7847.64]
HMA FOR APPROACHES, TYPE B I I |
0044 611-06497 2.000 EACH | 190.00000 380.00] 180.00000 360.00]
MAILBOX ASSEMBLY, SINGLE | | |
0045 611-06498 1.000 EACH | 275.00000 275.00] 260.00000 260.00]
MAILBOX ASSEMBLY, DOUBLE I I |
0046 615-06490 17.000 EACH | 135.00000 2295_00] 126.00000 2142.00]
RIGHT OF WAY MARKER I | |
0047 615-06505 3.000 EACH | 700.00000 2100.00] 650.00000 1950.00]
MONUMENT, B | | |
0048 616-02320 250.000 SYS | 2.50000 625.00]| 2.19000 547.50]
GEOTEXTILES I I |
0049 616-06451 250.000 TON | 25.00000 6250.00] 33.51000 8377.50]
RIPRAP, UNIFORM | | |
0050 616-51367 412.000 SYS | 65.00000 26780.00] 5024000 2069888
SLOPEWALL, CONCRETE, 4 IN. I I |
0051 621-01004 2.000 EACH | 1100.00000 2200.00] 1000.00000 2000.00]
MOBILIZATION AND DEMOBILIZATION FOR | | |
SEEDING | I |
0052 621-06559 9945.000 SYS | 0.50000 4972.50] 0.45000 4475.25]
MULCHED SEEDING, R I I |
0053 621-06574 374.000 SYS | 10.00000 3740.00] 7.50000 2805.00]|
SODDING I I |
0054 622-52436 7.000 EACH | 33.00000 231.00] 35.00000 245.00]
SIGN, DO NOT MOW OR SPRAY I I |
0055 622-91786 300.000 EACH | 13.00000 3900.00] 10.00000 3000.00]
I I |

SEEDLING



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/19/07
PAGE : 190 -11
TABULATION OF BIDS
ROUTE : 1001
CALL ORDER  : 190 CONTRACT ID : B -29477-A COUNTIES : VIGO
LETTING DATE : 10/31/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 4 ) 35-1618530 IC 5 ) 36-2231526 1C )

|AMERICAN CONTRACTING & SERVI |WALSH CONSTR COMPANY |
LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

0056 701-05569 20.000 LFT | 700.00000 14000.00] 0.05000 1.00]
CORED HOLE IN ROCK , 12 IN. | | |
0057 701-51195 198.600 LFT | 120.00000 23832.00] 208.11000 41330.65|
PILE, STEEL H, HP 12 X 53 I | |
0058 701-91792 10.000 EACH | 125.00000 1250.00] 100.00000 1000.00]
PILE TIP, STEEL H | | |
0059 702-51005 81.500 CYS | 800.00000 65200.00] 800.00000 65200.00]
CONCRETE, A, SUBSTRUCTURE I I |
0060 702-51015 74.500 CYS | 700.00000 52150.00] 800.00000 59600.00]
CONCRETE, B, FOOTINGS I I |
0061 703-06028 14188.000 LBS | 1.25000 17735.00] 0.68000 9647.84]
REINFORCING BARS I | |
0062 703-06029 64067.000 LBS | 1.25000 80083.75| 0.74000 47409.58]
REINFORCING BARS, EPOXY COATED I I |
0063 704-51002 206.300 CYS | 600.00000 123780.00] 75415000 155581 .15]
CONCRETE, C, SUPERSTRUCTURE I | |
0064 706-05732 4.000 EACH | 1650.00000 6600.00] 1792.00000 7168.00]
CONCRETE BRIDGE RAILING TRANSITION, TBC | I |
0065 706-51020 27.800 CYS | 500.00000 13900.00] 824.47000 22920.27]
CONCRETE, C, RAILING I | |
0066 707-05983 705.000 LFT | 200.00000 141000.00]| 136.81000 96451 .05
STRUCTURAL MEMBERS, CONCRETE I-BEAM, I1 | | |
36 IN. X 12 IN. | | |
0067 709-51821 LUMP | 4500.00000 4500.00] 4142 .88000 4142 88|
SURFACE SEAL I I |
0068 714-04802 14.800 SYS | 200.00000 2960.00] 250.00000 3700.00]
CONCRETE MODULAR BLOCK WALL | | |
0069 714-44240 45.900 CYS | 800.00000 36720.00] 650.00000 29835.00]
CONCRETE, A, STRUCTURES I I |
0070 715-04612 20.000 LFT | 60.00000 1200.00] 9.21000 184.20]
PIPE , DRAINTILE TERMINAL SECTION, 6 IN | I |
0071 715-05048 130.000 LFT | 20.00000 2600.00] 9.03000 1173.90]
PIPE, TYPE 4, CIRCULAR, 6 IN. I I |
0072 715-05123 238.000 LFT | 60.00000 14280.00] 4564000 10862.32]
PIPE, TYPE 1, CIRCULAR, 24 IN. I I |
0073 715-05169 40.000 LFT | 30.00000 1200.00] 49.22000 1968.80]
PIPE, TYPE 3, CIRCULAR, 15 IN. I I |
0074 715-05171 65.000 LFT | 45_00000 2925_00] 4926000 3201.90]
PIPE, TYPE 3, CIRCULAR, 18 IN. I I |



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 11/19/07
PAGE - 190 -12

ROUTE : 1001
CALL ORDER  : 190 CONTRACT ID : B -29477-A COUNTIES : VIGO
LETTING DATE : 10/31/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT

SET-ASIDE -
IC 4 ) 35-1618530 IC 5 ) 36-2231526 1C )
|AMERICAN CONTRACTING & SERVI |WALSH CONSTR COMPANY |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

0075 715-05203 30.000 LFT | 22.00000 660.00] 87.35000 2620.50]

PIPE, TYPE 4, CIRCULAR, 4 IN. | | |
0076 715-05407 110.000 LFT | 22.00000 2420.00] 6.00000 660.00]
PIPE, END BENT DRAIN, 6 IN. I I |
0077 715-46005 2.000 EACH | 300.00000 600.00] 245.33000 49066
PIPE END SECTION, 15 IN. | | |
0078 715-46010 2.000 EACH | 350.00000 700.00] 282.83000 565.66]
PIPE END SECTION, 18 IN. I I |
0079 715-46020 3.000 EACH | 450.00000 1350.00] 395.35000 1186.05]
PIPE END SECTION, 24 IN. I I |
0080 720-45235 1.000 EACH | 2500.00000 2500.00] 2825.23000 2825.23]
CATCH BASIN, E7 I | |
0081 731-08252 27.200 LFT | 80.00000 2176.00] 59.49000 1618.13]
LEVELING PAD I I |
0082 732-07653 44.000 TON | 50.00000 2200.00] 70.00000 3080.00]
COARSE AGGREGATE, NO. 8 I | |
0083 732-08421 14.800 SYS | 500.00000 7400.00] 175.00000 2590.00]
MODULAR BLOCK WALL ERECTION I I |
0084 801-03290 4.000 EACH | 165.00000 660.00]| 300.00000 1200.00]
CONSTRUCTION SIGN, C I | |
0085 801-04308 5.000 EACH | 250.00000 1250.00] 500.00000 2500.00]
ROAD CLOSURE SIGN ASSEMBLY | | |
0086 801-06625 7.000 EACH | 60.00000 420.00] 75.00000 525.00]
DETOUR ROUTE MARKER ASSEMBLY I I |
0087 801-06640 1.000 EACH | 450.00000 450.00] 400.00000 400.00]
CONSTRUCTION SIGN, A | | |
0088 801-06775 LUMP | 5000.00000 5000.00]  75000.00000 75000.00]
MAINTAINING TRAFFIC I I |
0089 801-07118 48.000 LFT | 15.00000 720.00] 16.00000 768.00]
BARRICADE, 111-A | | |
0090 801-07119 72.000 LFT | 15.00000 1080.00] 16.00000 1152.00]
BARRICADE, 111-B I | |
0091 802-05701 12.000 LFT | 15.00000 180.00] 16.00000 192.00]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I I |
0092 802-76025 6.250 SFT | 23.00000 143.75] 22.00000 137.50]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I I |

0093 808-06713 2556.000 LFT | 0.15000 383.40] 0.20000 511.20]

| | |

LINE, PAINT, SOLID, WHITE, 4 IN.



INDIANA DEPARTMENT OF TRANSPORTATION : 11/19/07
: 190 -13
TABULATION OF BIDS
ROUTE : 1001
CALL ORDER  : 190 CONTRACT ID : B -29477-A COUNTIES : VIGO
LETTING DATE : 10/31/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 4 ) 35-1618530 IC 5 ) 36-2231526 | )
|AMERICAN CONTRACTING & SERVI |WALSH CONSTR COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0094 808-06714 2556.000 LFT | 0.15000 383.40] 0.20000 511.20]
LINE, PAINT, SOLID, YELLOW, 4 IN. | | |
0095 206-51215 85.000 CYS | 150.00000 12750.00] 150.00000 12750.00]
EXCAVATION, X I I |
0096 206-51225 122.000 CYS | 50.00000 6100.00] 35.00000 4270.00]
EXCAVATION, DRY | | |
SECTION TOTALS | $ 1,439,395.30] $ 1,737,000.00] $
------------------------------------------ A
CONTRACT TOTALS I $ 1,439,395.30] $ 1,737,000.00] $




CALL ORDER

LETTING DATE :

INDIANA DEPARTMENT OF TRANSPORTATION

: 210 CONTRACT ID :
10/31/07 10:00 AM DISTRICT
CONTRACT TIME :

VENDOR RANKING

T -28820-A

o 61

04/30/08 COMPLETION DATE

COUNTIES : TIPPECANOE

PROJECT(S)

: 4979010

DATE : 11/19/07
PAGE : 210 -1

% OVER
LOW BID

CONTRACT DESCRIPTION : RURAL
SET-ASIDE :
RANK VENDOR NO./NAME
1 35-1262778 MIDWESTERN ELECTRIC
2 35-0392360 HOOSIER COMPANY INC
3 35-0821499 JAMES H DREW CORPORATION
4 74-2851603 QUANTA SERVICES, INC.

100,807.50
105,063.30
109,156.00
109,629.00

100.0000%
104.2217%
108.2816%
108.7508%



CALL ORDER : 210

LETTING DATE : 10/31/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

T -28820-A

- CRAWFORDSVILLE DISTRICT

COUNTIES :

ROUTE : 52

TIPPECANOE

DATE :
PAGE :

11/719/07
210 -2

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001 TRAFFIC SIGNALS

0001 105-07038 3.000
FIELD OFFICE, A

0002 105-09198 3.000
LAPTOP COMPUTER SYSTEM

0003 105-09199 3.000
FIELD OFFICE INTERNET SERVICE

0004 109-08359 1.000
LIQUIDATED DAMAGES

0005 109-08360 1.000
CONTRACT LIENS

0006 109-08443 1.000

MOS

MOS

MOS

DOL

DOL

DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC

CONTROL DEVICES
0007 109-08444 1.000

DOoL

QUALITY ADJUSTMENTS, FAILED MATERIALS

0008 110-01001
MOBILIZATION AND DEMOBILIZATION

0009 801-03290 4.000
CONSTRUCTION SIGN, C
0010 801-06640 10.000

CONSTRUCTION SIGN, A
0011 801-06775
MAINTAINING TRAFFIC
0012 802-76035 52.000

SIGN, SHEET, ENCAPSULATED LENS WITH

LEGEND, 0.100 IN. THICKNESS

0013 805-01815 4.000
SIGNAL SUPPORT FOUNDATION, 3 FT. X
FT.

0014 805-01842 7.000
HANDHOLE, SIGNAL
0015 805-01879 1.000

SIGNAL SERVICE, INSTALL
0016 805-06592 1500.000
CONDUIT, STEEL, GALVANIZED, 2 IN.
0017 805-78100 1.000

LUMP

EACH

EACH

LUMP

SFT

EACH

12

EACH

EACH

LFT

EACH

CONTROLLER AND CABINET, MENU DRIVEN, 8

PHASE

|
|
I
|
+

( 1 ) 35-1262778
MIDWESTERN ELECTRIC

UNIT PRICE
____________________________ R R

2244

450.

145.

7840.

170.

96.

2840.

18.

2680.

788.

524.

12.

8380.

-00000

00000

00000

.00000

.00000

.00000

.00000

00000

00000

00000

00000

00000

00000

00000

00000

75000

00000

1C

3 ) 35-0821499

JJAMES H DREW CORPORATION

| 2 ) 35-0392360
|HOOSIER COMPANY INC

| |

AMOUNT] UNIT PRICE AMOUNT]

| |

6732.00] 1690.00000 5070.00]

| |

1350.00] 780.00000 2340.00]

| |

435.00] 105.00000 315.00]

| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |

| |

1.00] 1.00000 1.00]

| |

7840.00] 4800.00000 4800.00]

| |

680.00] 18400000 736.00]

| |

960.00] 105.00000 1050.00]

| |

2840.00] 1910.00000 1910.00]

| |

936.00] 18.90000 982.80]

| |

| |

10720.00] 2050.00000 8200.00]

| |

| |

5516.00] 930.00000 6510.00]

| |

524.00] 580.00000 580.00]

| |

19125.00] 14.80000 22200.00]

| |

8380.00] 7800.00000 7800.00]

| |

| |

UNIT PRICE

2454.

100.

75.

4431.

105.

93.

5832.

43.

2201.

840.

891.

14.

9428.

00000

00000

00000

.00000

-00000

.00000

.00000

00000

00000

50000

00000

50000

00000

00000

00000

50000

00000

AMOUN

7362.

300.

225.

4431.

420.

935.

5832.

2262.

8804.

5880.

891.

21750.

9428.

T

00

00

00

.00

.00

.00

.00

00

00

00

00

00

00

00

00

00

00



PAVEMENT MESSAGE MARKINGS,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/19/07
PAGE : 210 -3
TABULATION OF BIDS
ROUTE : 52
CALL ORDER : 210 CONTRACT ID : T -28820-A COUNTIES : TIPPECANOE
LETTING DATE : 10/31/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 35-1262778 IC 2 ) 35-0392360 IC 3 ) 35-0821499
IMIDWESTERN ELECTRIC |[HOOSIER COMPANY INC | JAMES H DREW CORPORATION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 805-78205 6.000 EACH | 552.00000 3312.00] 780.00000 4680.00] 613.00000 3678.00
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | | |
AMBER, GREEN | | |
0019 805-78230 2.000 EACH | 998.00000 1996.00] 1170.00000 2340.00] 989.00000 1978.00
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED | I |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | | |
0020 805-78415 4.000 EACH | 1420.00000 5680.00] 1360.00000 5440.00| 1732.00000 6928.00
SPAN, CATENARY, AND TETHER I | |
0021 805-78420 4.000 EACH | 210.00000 840.00] 302.00000 1208.00] 196.00000 784.00
DISCONNECT HANGER I I |
0022 805-78467 100.000 LFT | 2.45000 245.00] 2.68000 268.00] 2.00000 200.00
SIGNAL CABLE, 3C 8GA. I | |
0023 805-78470 2200.000 LFT | 0.50000 1100.00] 0.26000 572.00] 0.60000 1320.00
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
0024 805-78485 600.000 LFT | 1.35000 810.00] 2.23000 1338.00] 1.20000 720.00
SIGNAL CABLE, 5C 14GA. I | |
0025 805-78490 650.000 LFT | 1.55000 1007.50] 2.43000 1579.50] 1.40000 910.00
SIGNAL CABLE, 7C 14GA. I I |
0026 805-78510 3600.000 LFT | 0.75000 2700.00] 1.53000 5508.00]| 0.90000 3240.00
SIGNAL CABLE, 2C 16GA., SHIELDED I | |
0027 805-78785 6.000 EACH | 580.00000 3480.00] 910.00000 5460.00]| 909.00000 5454.00
SIGNAL DETECTOR HOUSING | | |
0028 805-78795 880.000 LFT | 7.00000 6160.00] 8.10000 7128.00] 8.00000 7040.00
SAW CUT FOR ROADWAY LOOP AND SEALER I | I
0029 805-78925 1.000 EACH | 860.00000 860.00] 1340.00000 1340.00] 1074 .00000 1074.00
CONTROLLER CABINET FOUNDATION, P1 | | |
0030 805-79020 LUMP | 3463.00000 3463.00] 2600.00000 2600.00] 4264.00000 4264.00
TRAFFIC SIGNAL INSTALLATION | | |
0031 805-92504 6.000 EACH | 330.00000 1980.00] 265.00000 1590.00] 249.00000 1494 .00
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | | |
0032 808-75245 200.000 LFT | 0.46000 92.00] 1.05000 210.00] 1.10000 220.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0033 808-75297 160.000 LFT | 2.75000 440.00] 4.20000 672.00] 4.70000 752.00
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I | |
0034 808-75320 4.000 EACH | 62.00000 248.00] 74.00000 296.00] 68.50000 274.00
| | |
I I |

THERMOPLASTIC, LANE INDICATION ARROW



CONTRACT TOTALS

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/19/07
PAGE : 210 -4
TABULATION OF BIDS
ROUTE : 52
CALL ORDER : 210 CONTRACT ID : T -28820-A COUNTIES : TIPPECANOE
LETTING DATE : 10/31/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 35-1262778 IC 2 ) 35-0392360 IC 3 ) 35-0821499
IMIDWESTERN ELECTRIC |[HOOSIER COMPANY INC | JAMES H DREW CORPORATION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0035 808-75325 4.000 EACH | 88.00000 352.00] 8400000 336.00] 75.50000 302.00
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD (ONLY) | | |
SECTION TOTALS | $ 100,807.50] $ 105,063.30] $ 109,156.00
------------------------------------------ A
|

$ 100,807 .50] $ 105,063.30] $ 109,156.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/19/07
PAGE : 210 -5
TABULATION OF BIDS
- b2
CALL ORDER : 210 CONTRACT ID : T -28820-A : TIPPECANOE
LETTING DATE : 10/31/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 74-2851603 1C ) | )
| QUANTA SERVICES, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ -

SECTION 0001 TRAFFIC SIGNALS

0001 105-07038 3.000 MOS
FIELD OFFICE, A

0002 105-09198 3.000 MOS
LAPTOP COMPUTER SYSTEM

0003 105-09199 3.000 MOS
FIELD OFFICE INTERNET SERVICE

0004 109-08359 1.000 DOL
LIQUIDATED DAMAGES

0005 109-08360 1.000 DOL
CONTRACT LIENS

0006 109-08443 1.000 DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0007 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS
0008 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0009 801-03290 4.000 EACH
CONSTRUCTION SIGN, C

0010 801-06640 10.000 EACH
CONSTRUCTION SIGN, A

0011 801-06775 LUMP
MAINTAINING TRAFFIC

0012 802-76035 52.000 SFT

SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.100 IN. THICKNESS

0013 805-01815 4.000 EACH
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12
FT.

0014 805-01842 7.000 EACH
HANDHOLE, SIGNAL

0015 805-01879 1.000 EACH
SIGNAL SERVICE, INSTALL

0016 805-06592 1500.000 LFT
CONDUIT, STEEL, GALVANIZED, 2 IN.

0017 805-78100 1.000 EACH

CONTROLLER AND CABINET, MENU DRIVEN, 8
PHASE

I

800.00000 2400.00]
I

500.00000 1500.00]
I

100.00000 300.00]
I

1.00000 1.00]

|

1.00000 1.00]

I

1.00000 1.00]

|

|

1.00000 1.00]

I

5500.00000 5500.00]
|

200.00000 800.00]
I

200.00000 2000.00]
|

5000.00000 5000.00]
I

20.00000 1040.00]

|

1950.00000 7800.00]
|

880.00000 6160.00]
I

550.00000 550.00]
|

17.00000 25500.00]

I

10200.00000 10200.00]
|

I



PAVEMENT MESSAGE MARKINGS,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/19/07
PAGE : 210 -6
TABULATION OF BIDS
ROUTE : 52
CALL ORDER : 210 CONTRACT ID : T -28820-A COUNTIES : TIPPECANOE
LETTING DATE : 10/31/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 4 ) 74-2851603 l ) 1C )
|QUANTA SERVICES, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 805-78205 6.000 EACH | 850.00000 5100.00] |
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | | |
AMBER, GREEN | | |
0019 805-78230 2.000 EACH | 1200.00000 2400.00] |
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED | I |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | | |
0020 805-78415 4.000 EACH | 1400 .00000 5600.00]| |
SPAN, CATENARY, AND TETHER I | |
0021 805-78420 4.000 EACH | 250.00000 1000.00] |
DISCONNECT HANGER I I |
0022 805-78467 100.000 LFT | 3.00000 300.00] |
SIGNAL CABLE, 3C 8GA. I | |
0023 805-78470 2200.000 LFT | 0.20000 440.00] |
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
0024 805-78485 600.000 LFT | 1.80000 1080.00] |
SIGNAL CABLE, 5C 14GA. I | |
0025 805-78490 650.000 LFT | 2.10000 1365.00] |
SIGNAL CABLE, 7C 14GA. I I |
0026 805-78510 3600.000 LFT | 1.80000 6480.00] |
SIGNAL CABLE, 2C 16GA., SHIELDED I | |
0027 805-78785 6.000 EACH | 650.00000 3900.00] |
SIGNAL DETECTOR HOUSING | | |
0028 805-78795 880.000 LFT | 8.50000 7480.00] |
SAW CUT FOR ROADWAY LOOP AND SEALER I | I
0029 805-78925 1.000 EACH | 550.00000 550.00] |
CONTROLLER CABINET FOUNDATION, P1 | | |
0030 805-79020 LUMP | 2500.00000 2500.00] |
TRAFFIC SIGNAL INSTALLATION I I |
0031 805-92504 6.000 EACH | 280.00000 1680.00] |
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | | |
0032 808-75245 200.000 LFT | 0.40000 80.00] |
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0033 808-75297 160.000 LFT | 2.50000 400.00] |
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I | |
0034 808-75320 4.000 EACH | 50.00000 200.00] |
| | |
I I |

THERMOPLASTIC, LANE INDICATION ARROW



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/19/07
PAGE : 210 -7
TABULATION OF BIDS
ROUTE : 52
CALL ORDER : 210 CONTRACT ID : T -28820-A COUNTIES : TIPPECANOE
LETTING DATE : 10/31/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 4 ) 74-2851603 1C ) 1C )
|QUANTA SERVICES, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0035 808-75325 4.000 EACH | 80.00000 320.00] |
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD (ONLY) | | |
SECTION TOTALS | $ 109,629.00] $ | $
------------------------------------------ A
CONTRACT TOTALS l $ 109,629.00] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/19/07

PAGE : 240 -1
VENDOR RANKING

CALL ORDER : 240 CONTRACT ID : TM-28254-A COUNTIES : ADAMS STEUBEN
LETTING DATE : 10/31/07 10:00 AM DISTRICT T 62
CONTRACT TIME : 08/16/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0500390
0500392
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1473618 THREE RIVERS BARRICADE & EQUIP. CO., INC. $ 161,522.31 100.0000%

2  74-2851603 QUANTA SERVICES, INC. $ 162,086.23 100.3491%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/19/07
PAGE : 240 -2
TABULATION OF BIDS
ROUTE : 127, 33

CALL ORDER  : 240 CONTRACT ID : TM-28254-A COUNTIES : ADAMS STEUBEN
LETTING DATE : 10/31/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1473618 IC 2 ) 74-2851603 1C )
ITHREE RIVERS BARRICADE & EQU |QUANTA SERVICES, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  SIGN MODERNIZATION
| | |
0001 105-06845 LUMP | 1.00000 1.00] 4500.00000 4500.00]
CONSTRUCTION ENGINEERING I I |
0002 105-07038 4.000 MOS | 100000000 4000.00]| 1000.00000 4000.00]
FIELD OFFICE, A | I |
0003 105-08520 1.000 EACH | 350.00000 350.00] 60.00000 60.00]
CELLULAR TELEPHONE/RADIO I I |
0004 105-08521 4.000 MOS | 50.00000 200.00] 60.00000 240.00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0006 105-09198 4.000 MOS | 385.00000 1540.00] 500.00000 2000.00]
LAPTOP COMPUTER SYSTEM | | |
0007 105-09199 4.000 MOS | 55.00000 220.00] 100.00000 400.00]
FIELD OFFICE INTERNET SERVICE I I |
0008 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES I | |
0009 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | | |
0010 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0011 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0012 109-08463 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
PROJECT ESTIMATE ADJUSTMENT I I |
0013 110-01001 LUMP | 8000.00000 8000.00]| 8000.00000 8000.00]|
MOBILIZATION AND DEMOBILIZATION | I |
0014 202-04089 131.000 EACH | 8925000 11691.75] 25.00000 3275.00]
SIGN, SHEET, REMOVE I I |
0015 202-74050 2.000 EACH | 1575.00000 3150.00] 500.00000 1000.00]
SIGN, OVERHEAD, REMOVE , PANEL I I |
0016 202-96151 LUMP | 2000.00000 2000.00] 3500.00000 3500.00]
TRANSPORTATION OF SALVAGEABLE ITEMS I I |
0017 801-03290 8.000 EACH | 100.00000 800.00] 180.00000 1440.00]
I I |

CONSTRUCTION SIGN, C



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/19/07
PAGE : 240 -3
TABULATION OF BIDS
ROUTE : 127, 33

CALL ORDER  : 240 CONTRACT ID : TM-28254-A COUNTIES : ADAMS STEUBEN
LETTING DATE : 10/31/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1473618 IC 2 ) 74-2851603 1C )
ITHREE RIVERS BARRICADE & EQU |QUANTA SERVICES, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 801-06640 20.000 EACH | 68.00000 1360.00] 180.00000 3600.00]
CONSTRUCTION SIGN, A | | |
0019 801-06710 70.000 DAY | 10.00000 700.00] 30.00000 2100.00]
FLASHING ARROW SIGN I I |
0020 801-06775 LUMP |  26885.00000 26885.00] 9200.00000 9200.00]
MAINTAINING TRAFFIC | | |
0021 801-92448 70.000 DAY | 22.50000 1575.00] 120.00000 8400.00]
CONSTRUCTION SIGNS, MOBILE I | |
0022 802-05704 3069.400 LFT | 9.80000 30080.12] 11.00000 33763.40]
SIGN POST, SQUARE, 1, UNREINFORCED I I |
ANCHOR BASE I I |
0023 802-05705 539.700 LFT | 2.25000 1214.33] 9.50000 5127.15]
SIGN POST, SQUARE, 2, UNREINFORCED I I |
ANCHOR BASE I I |
0024 802-05706 72.400 LFT | 18.80000 1361.12] 12.00000 868.80]
SIGN POST, SQUARE, 3, UNREINFORCED I | |
ANCHOR BASE I I |
0025 802-07057 1265.000 SFT | 17.75000 22453.75] 18.50000 23402.50]
SIGN, PANEL, WITH LEGEND I | |
0026 802-07059 358.000 EACH | 26.80000 9594.40] 28.00000 10024.00]
SIGN, SHEET, AND SUPPORTS, REMOVE | | |
0027 802-76025 1547.250 SFT | 21.15000 32724.34] 11.50000 17793.38]
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 0.080 IN. THICKNESS I I |
0028 802-76035 1615.500 SFT | 1.00000 1615.50] 12.00000 19386.00]
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 0.100 IN. THICKNESS | | |
SECTION TOTALS | $ 161,522.31] $ 162,086.23] $
------------------------------------------ A
|

CONTRACT TOTALS $ 161,522.31] $ 162,086.23] $




